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Invitation for Bids (IFB) 
 

Tender No:- MANKAYANE/WKS/001/2023-2024 

Project Name: - Construction of the Extension of Titandini Road and a 

Portal culvert on D2 Road in Mankayane 

Closing Date: - March 13, 2024 

The Mankayane Town Board invites tenders from suitably qualified Civil 

Engineering Contractors locally (Eswatini) registered under CATEGORY 

C1, with the Construction Industry Council (CIC), for the Construction of the 

extension of Titandini Road, and a Portal Culvert on D2 Road.  

The works to be carried out under this contract shall include the following: - 

• Construction of Titandini (365m) Roads from Gravel to 

Bitumen standards. The roads also include the provision of 

pedestrian walkways and associated stormwater drainage 

facilities.  

• The demolishing of the existing structure, traffic 

accommodation and construction of a new 5 cell, 

2100mmx2100mm Portal Culvert, including protection works. 

The Project duration is 3 months from commencement date. 

The qualifications required from Tenderer’s include the following:  

▪ Trading License 

▪ Tax Compliance Certificate for Swazi Government 

Tenders 

▪ Labour Compliance Certificate 

▪ Construction Industry Council registration certificate  

▪ Joint venture or partnership agreement (if applicable) 

▪ Power of Attorney / Authority for Tender signatory 

▪ Work Programme 

 

Tender documents will be available for download from Friday,              

February 02, 2024, from the following ESWATINI PUBLIC 

PROCUREMENT REGULATORY AGENCY (ESPPRA) website, 
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https://esppra.co.sz/sppra/tender.php, for a non-refundable amount of 

E500.00 (FIVE HUNDRED EMALANGENI ONLY). Payments should be 

made at reception, Mankayane Town Board Building in Mankayane. 

Tenders to be submitted to Mankayane Town Board Tender Box in a sealed 

envelope with the project name and tender number not later than 10h00 

Noon, Wednesday, March 13, 2024, at: Reception of Mankayane Town 

Board Building, in Mankayane. 

The address for the purpose of Tender submission is: - 

Attention:   The Town Clerk 

                  Mankayane Town Board 

                  P. O. Box 388 

                  Mankayane 

There will be a Compulsory Site Inspection and briefing session on         

Friday, February 9, 2024, at 1000 Hrs. An Engineer will meet prospective 

Tenderer’s representatives at the Mankayane Town Board Offices.   

 

Tender queries or clarifications will be open until 17h00, on Wednesday, 

March 6, 2024 and can be directed to the Mankayane Town Clerk offices 

via email at townclerk@mankayane.co.sz Cc. 

engineering@mankayane.co.sz.  

 

Note: 

*No telegraphic, facsimile, electronic, late tenders will be accepted.  

**Mankayane Town Board does not bind itself to accept the lowest or any 

tender. 

***Mankayane Town Board does not bind itself to award the tender. 

 

https://esppra.co.sz/sppra/tender.php
mailto:townclerk@mankayane.co.sz
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Instructions to Bidders (ITB) 

 

A.  General 

 

 

1. Scope of Bid 1.1 The Employer as defined in Section II “Bidding Data Sheet” 

(BDS), invites bids for the construction of Works, as described in 

the BDS and Section VI, “Particular Conditions of Contract” 

(PCC).  The name and identification number of the Contract are 

provided in the BDS and the PCC. 

1.2 The successful Bidder shall be expected to complete the Works 

by the Intended Completion Date specified in the BDS and PCC 

1.1 (r). 

1.3 Throughout these Bidding Documents: 

(a) the term “in writing” means communicated in written form 

and delivered against receipt;  

(b) except where the context requires otherwise, words 

indicating the singular also include the plural and words 

indicating the plural also include the singular; and 

(c) “Day” means calendar day. 

2. Source of 

Funds 

2.1 Eswatini Government CIP Grant 

3.  Fraud and 

Corruption 

3.1 The Contractor should be aware that a Contractor who engages 

in corrupt, collusive, fraudulent, obstructive or coercive practices 

will have their Bid rejected and may further be subject to the 

prosecution under the laws of Eswatini.  

(i) “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

(ii)  “fraudulent practice” is any act or omission, including 

a misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or 

more parties designed to achieve an improper 

purpose, including to influence improperly the actions 

of another party; 

3.  Fraud and (iv) “coercive practice” is impairing or harming, or threatening to 
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Corruption impair or harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 

v) "obstructive practice" is 

(aa) deliberately destroying, falsifying, altering or 

concealing of evidence material to the 

investigation or making false statements to 

investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from 

pursuing the investigation; or 

(bb) acts intended to materially impede the exercise 

of the Client’s inspection and audit rights 

provided for under sub-clause 3.1 (e) below. 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive or obstructive 

practices in competing for the contract in question; 

4. Eligible 

Bidders 

4.1 Eligible Bidders are only Bidders that received an invitation to 

Tender.  

4.2 A Bidder shall not have a conflict of interest.  All Bidders found 

to have conflict of interest shall be disqualified.  Bidders may be 

considered to have a conflict of interest with one or more 

parties in this bidding process, if they are associated, or has 

been associated in the past, directly or indirectly, with the 

consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being 

proposed as Project Manager for the Contract.  A firm that has 

been engaged by the Borrower to provide consulting services 

for the preparation or supervision of the Works, and any of its 

affiliates shall not be eligible to bid.  

4.3 N/A 

4.4 N/A 

4.4 N/A 

4.5 N/A 

5.  Qualifications 5.1 All bidders shall provide in Section IV, “Form of Bid, Qualification 
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of the Bidder Information, Letter of Acceptance, and Agreement,” a preliminary 

description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

5.2 In the event that prequalification of potential bidders has been 

undertaken, only bids from prequalified bidders shall be 

considered for award of Contract.  These qualified bidders 

should submit with their bids any information updating their 

original prequalification applications or, alternatively, confirm in 

their bids that the originally submitted prequalification 

information remains essentially correct as of the date of bid 

submission.  The update or confirmation should be provided in 

Section IV. 

5.3 If the Employer has not undertaken prequalification of potential 

bidders, all bidders shall include the following information and 

documents with their bids in Section IV, unless otherwise stated 

in the BDS: 

(a) copies of original documents defining the constitution or 

legal status, place of registration, and principal place of 

business of the Bidder; written power of attorney of the 

signatory of the Bid to commit the Bidder; 

(b) total monetary value of construction works performed for 

each of the last five years; 

(c) experience in works of a similar nature and size for each of 

the last five years, and details of work under way or 

contractually committed; and clients who may be contacted 

for further information on those contracts; 

(d) major items of construction equipment proposed to carry 

out the Contract; 

(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract; 

(f) reports on the financial standing of the Bidder, such as 

profit and loss statements and auditor’s reports for the past 

five years; 

(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 
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(h) authority to seek references from the Bidder’s bankers; 

(i) information regarding any litigation, current or during the 

last five years, in which the Bidder was/is involved, the 

parties concerned, and the disputed amounts; and awards; 

(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

The ceiling for sub contractor's participation is stated in 

the BDS. 

5.4 Bids submitted by a joint venture of two or more firms as 

partners shall comply with the following requirements, unless 

otherwise stated in the BDS: 

(a) the Bid shall include all the information listed in ITB Sub-

Clause 5.3 above for each joint venture partner; 

(b) the Bid shall be signed so as to be legally binding on all 

partners; 

(c) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

(d) one of the partners shall be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for 

and on behalf of any and all partners of the joint venture; 

and 

(e) the execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 

(f) a copy of the Joint venture Agreement entered into by the 

partners shall be submitted with the bid; or a Letter of 

Intent to execute a joint venture agreement in the event of 

a successful bid shall be signed by all partners and 

submitted with the bid, together with a copy of the 

proposed Agreement. 

5.5 To qualify for award of the Contract, bidders shall meet the 

following minimum qualifying criteria 

(a) an average annual financial amount of construction work 

over the period specified in the BDS of at least the 

product resulting from multiplying the estimated annual 

cash flow for the Contract indicated in the BDS by the 

multiple indicated in the BDS; 

(b) experience as prime contractor in the construction of at 

least the number of works of a nature and complexity 
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equivalent to the Works over the period specified in the 

BDS (to comply with this requirement, works cited should 

be at least 70 percent complete); 

(c) proposals for the timely acquisition (own, lease, hire, etc.) 

of the essential equipment listed in the BDS; 

(d) a Contract Manager with five years’ experience in works of 

an equivalent nature and volume, including no less than 

three years as Manager; and 

(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments 

which may be made under the Contract, of no less than the 

amount specified in the BDS. 

A consistent history of litigation or arbitration awards against the 

Applicant or any partner of a Joint Venture may result in 

disqualification. 

5.6 The figures for each of the partners of a joint venture shall be 

added together to determine the Bidder’s compliance with the 

minimum qualifying criteria of ITB Sub-Clauses 5.5 (a) and (e); 

however, for a joint venture to qualify, each of its partners must 

meet at least 25 percent of minimum criteria of ITB Sub-Clauses 

5.5 (a), (b), and (e) for an individual Bidder, and the partner in 

charge at least 40 percent of those minimum criteria.  Failure to 

comply with this requirement shall result in rejection of the joint 

venture’s Bid.  Subcontractors’ experiences and resources shall 

not be taken into account in determining the Bidder’s compliance 

with the qualifying criteria, unless otherwise stated in the BDS. 

5.7 Domestic bidders and joint ventures of domestic bidders 

applying for eligibility for a 7½-percent margin of preference in 

bid evaluation shall supply all information to satisfy the criteria 

for eligibility as described in ITB Clause 31. 
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6. One Bid per 

Bidder 

6.1 Each Bidder shall submit only one Bid, either individually or as a 

partner in a joint venture.  A Bidder who submits or participates 

in more than one Bid (other than as a subcontractor or in cases 

of alternatives that have been permitted or requested) shall 

cause all the proposals with the Bidder’s participation to be 

disqualified. 

7. Cost of 

Bidding 

7.1 The Bidder shall bear all costs associated with the preparation 

and submission of his Bid, and the Employer shall in no case be 

responsible or liable for those costs. 

8. Site Visit 8.1 Bidders shall attend a site visit at the address specified above 

no later than the time and date specified in the BDS. 

 

B.  Bidding Documents 

 

9. Contents of 

Bidding 

Documents 

9.1 The set of Bidding Documents comprises the documents listed 

in the table below and addenda issued in accordance with ITB 

Clause 11: 

Section I Instructions to Bidders 

Section II Bidding Data Sheet  

Section III  Eligible Countries  

Section IV  Forms of Bid, Qualification Information, Letter of 

acceptance, Agreement  

Section V General Conditions of Contract 

Section VI Particular Conditions of Contract  

Section VII Specifications 

Section VIII Drawings 

Section IX  Bill of Quantities 

Section X Forms of Securities; and 

Invitation for Bids 

10.Clarification of 

Bidding 

Documents 

10.1 A prospective Bidder requiring any clarification of the Bidding 

Documents may notify the Employer in writing at the Employer’s 

address indicated in the BDS.  The Employer shall respond to 

any request for clarification received earlier than 21 days prior to 

the deadline for submission of bids.  Copies of the Employer’s 

response shall be forwarded to all purchasers of the Bidding 

Documents, including a description of the inquiry, but without 

identifying its source. 

11. Amendment of 11.1 Before the deadline for submission of bids, the Employer may 
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Bidding 

Documents 

modify the Bidding Documents by issuing addenda. 

11.2 Any addendum thus issued shall be part of the Bidding 

Documents and shall be communicated in writing to all 

purchasers of the Bidding Documents.  Prospective bidders 

shall acknowledge receipt of each addendum in writing to the 

Employer. 

11.3 To give prospective bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer 

shall extend, as necessary, the deadline for submission of bids, 

in accordance with ITB Sub-Clause 21.2 below. 

 

C.  Preparation of Bids 

 

12. Language of 

Bid 

12.1 All documents relating to the Bid shall be in the language 

specified in the BDS.  

13. Documents 

Comprising 

the Bid 

13.1 The Bid submitted by the Bidder shall comprise the following: 

(a) The Bid (in the format indicated in Section IV); 

(b) Bid Security, or Bid-Securing Declaration, in accordance 

with ITB Clause 17, if required; 

(c) priced Bill of Quantities; 

(d) Qualification Information Form and Documents; 

(e) Alternative offers where invited; 

and any other materials required to be completed and submitted 

by bidders, as specified in the BDS. 

14. Bid Prices 14.1 The Contract shall be for the whole Works, as described in ITB 

Sub-Clause 1.1, based on the priced Bill of Quantities submitted 

by the Bidder. 

14.2 The Bidder shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or 

price is entered by the Bidder shall not be paid for by the 

Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities. Corrections, if 

any, shall be made by crossing out, initialling, dating and 

rewriting. 

 

 

 

14.3 All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause, as of the date 28 
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days prior to the deadline for submission of bids, shall be 

included in the rates, prices, and total Bid price submitted by the 

Bidder. 

14.4 The rates and prices quoted by the Bidder shall be subject to 

adjustment during the performance of the Contract if provided 

for in the BDS and PCC and the provisions of Clause 47 of the 

General Conditions of Contract.  The Bidder shall submit with 

the Bid all the information required under the Particular 

Conditions of Contract and GCC Clause 47. 

15. Currencies of 

Bid and 

Payment 

15.1 The unit rates and prices shall be quoted by the Bidder entirely 

in the currency of the Employer’s country as specified in the 

BDS Foreign currency requirements shall be indicated as 

percentages of the Bid price (excluding provisional sums) and 

shall be payable at the option of the Bidder in up to three foreign 

currencies. 

15.2 The rates of exchange to be used by the Bidder in arriving at the 

local currency equivalent and the percentages mentioned in 

para. 15.1 above shall be the selling rates for similar 

transactions established by the authority specified in the BDS 

prevailing on the date 28 days prior to the latest deadline for 

submission of bids.  These exchange rates shall apply for all 

payments so that no exchange risk shall be borne by the Bidder. 

 If the Bidder uses other rates of exchange, the provisions of ITB 

Clause 29.1 shall apply; in any case, payments shall be 

computed using the rates quoted in the Bid. 

15.3 Bidders shall indicate details of their expected foreign currency 

requirements in the Bid. 

15.4 Bidders may be required by the Employer to clarify their foreign 

currency requirements and to substantiate that the amounts 

included in the rates and prices, if required in the BDS, are 

reasonable and responsive to ITB Sub-Clause 15.1. 

16. Bid Validity 16.1 Bids shall remain valid for the period specified in the BDS. 

16.2 In exceptional circumstances, the Employer may request that 

the bidders extend the period of validity for a specified additional 

period.  The request and the bidders’ responses shall be made 

in writing. If a Bid Security is requested in accordance with ITB 

Clause 17, it shall be extended up to 28 days after the deadline 

of the extended bid validity period. A Bidder may refuse the 

request without forfeiting the Bid Security or execution of its Bid 

Securing Declaration.  A Bidder agreeing to the request shall not 

be required or permitted to modify its Bid, except as provided in 
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ITB Clause 17. 

16.3 In the case of contracts in which the Contract Price is fixed (not 

subject to price adjustment), if the period of bid validity is 

extended beyond 56 days, the amounts payable in local and 

foreign currency to the Bidder selected for award, shall be 

adjusted as specified in the request for extension. Bid evaluation 

shall be based on the Bid Price without taking the above 

correction into consideration. 

17. Bid Security 

and Bid-

Securing 

Declaration  

17.1 If required in the BDS, the Bidder shall furnish as part of its Bid, a 

Bid Security or a Bid-Securing Declaration in original form as 

specified in the BDS.  

17.2 The Bid Security shall be in the amount specified in BDS and 

denominated in the currency of the Employer’s country or the 

currency of the Bid or in another freely convertible currency, and 

shall: 

(a) at the bidder’s option, be in the form of either a letter of 

credit, or a bank guarantee from a banking institution, or a 

bond or surety issued by an insurance or bonding 

institution; 

(b) be issued by a reputable institution selected by the bidder 

and located in any country. If the institution issuing the 

bond or surety is located outside the Employer’s Country, 

it shall have a correspondent financial institution located in 

the Employer’s Country to make it enforceable. 

(c) be substantially in accordance with one of the forms of Bid 

Security or Bid-Securing Declaration included in Section X 

“Security Forms,” or other form approved by the Employer 

prior to bid submission; 

(d) be payable promptly upon written demand by the 

Employer in case the conditions listed in ITB Clause 17.5 

are invoked; 

 

 

 

 

 

 

(e) be submitted in its original form; copies shall not be 

accepted; 

(f) remain valid for a period of 28 days beyond the validity 



16 Section I.  Instructions to Bidders 

 

period of the bids, as extended, if applicable, in 

accordance with ITB Clause 16.2.   

17.3 If a Bid Security or a Bid- Securing Declaration is required in 

accordance with ITB Sub-Clause 17.1, any bid not accompanied 

by a substantially responsive Bid Security or Bid-Securing 

Declaration in accordance with ITB Sub-Clause 17.1, shall be 

rejected by the Employer as non-responsive. 

17.4 The Bid Security or the Bid- Securing Declaration of 

unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s furnishing of the performance 

security. 

17.5 The Bid Security may be forfeited or the Bid–Securing 

Declaration executed: 

(a) if a Bidder withdraws its bid during the period of bid validity 

specified by the Bidder on the Bid Submission Sheet, 

except as provided in ITB Sub-Clause 16.2; or 

(b) if the Bidder does not accept the correction of its Bid Price 

pursuant to ITB Sub-Clause 28. 

(c) if the successful Bidder fails within the specified time to:  

(i) sign the Contract; or   

(ii) furnish the required performance security. 

17.6  The Bid Security or Bid Securing Declaration of a JV must be in 

the name of the JV that submits the bid. If the JV has not been 

legally constituted at the time of bidding, the Bid Security or Bid-

Securing Declaration shall be in the names of all future partners 

as named in the letter of intent.  

17.7 If a bid security is not required in the BDS, and 

(a) if a Bidder withdraws its bid during the period of bid 

validity specified by the Bidder on the Letter of Bid Form, 

except as provided in ITB 16.2, or 

(b) if the successful Bidder fails to: sign the Contract in 

accordance with ITB 34; or furnish a performance security 

in accordance with ITB 35; 

 the Borrower may, if provided for in the BDS, declare the 

Bidder disqualified to be awarded a contract by the Employer for 

a period of time as stated in the BDS. 

18. Alternative 18.1 Alternatives shall not be considered, unless specifically allowed 
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Proposals by 

Bidders 

in the BDS. If so allowed, ITB Sub-Clauses 18.1 and 18.2 shall 

govern, and BDS shall specify which of the following options 

shall be allowed:  

(a) Option One.  A bidder may submit alternative bids with the 

base bid and the Employer shall only consider the 

alternative bids offered by the Bidder whose bid for the 

base case was determined to be the lowest-evaluated bid, 

or  

(b) Option Two.  A bidder may submit an alternative bid with or 

without a bid for the base case. All bids received, for the 

base case, as well as alternative bids meeting the 

technical specifications and performance requirements 

pursuant to Section VII, shall be evaluated on their own 

merits. 

18.2 Alternative bids shall provide all information necessary for a 

complete evaluation of the alternative by the Employer, including 

design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant 

details.  

19. Format and 

Signing of Bid 

19.1 The Bidder shall prepare one original of the documents 

comprising the Bid as described in ITB Clause 13, bound with 

the volume containing the Form of Bid, and clearly marked 

“ORIGINAL.”  In addition, the Bidder shall submit copies of the 

Bid, in the number specified in the BDS, and clearly marked as 

“COPIES.”  In the event of discrepancy between them, the 

original shall prevail. 

19.2 The original and all copies of the Bid shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder, pursuant to ITB Sub-

Clause 5.3 (a).  All pages of the Bid where entries or 

amendments have been made shall be initialled by the person or 

persons signing the Bid. 

 

 

 

 

 

 

19.3 The Bid shall contain no alterations or additions, except those to 

comply with instructions issued by the Employer, or as necessary 

to correct errors made by the Bidder, in which case such 

corrections shall be initialled by the person or persons signing the 
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Bid. 

19.4 The Bidder shall furnish information as described in the Form of 

Bid on commissions or gratuities, if any, paid or to be paid to 

agents relating to this Bid, and to contract execution if the Bidder 

is awarded the contract. 

 

D.  Submission of Bids 

 

20. Submission, Sealing 

and Marking of Bids 

20.1 Bidders must always submit their bids by hand. When so 

specified in the BDS, bidders shall have the option of 

submitting their bids electronically. Bidders submitting bids 

electronically shall follow the procedures specified in the BDS. 

The Bidder shall seal the original and all copies of the Bid in 

two inner envelopes and one outer envelope, duly marking the 

inner envelopes as “ORIGINAL” and “COPIES.” 

20.2 The inner and outer envelopes shall 

(a) be addressed to the Employer at the address provided in 

the BDS; 

(b) bear the name and identification number of the Contract as 

defined in the BDS and PCC; and 

(c) provide a warning not to open before the specified time 

and date for Bid opening as defined in the BDS. 

20.3 In addition to the identification required in ITB Sub-Clause 20.2, 

the inner envelopes shall indicate the name and address of the 

Bidder to enable the Bid to be returned unopened in case it is 

declared late, pursuant to ITB Clause 22. 

20.4 If the outer envelope is not sealed and marked as above, the 

Employer shall assume no responsibility for the misplacement or 

premature opening of the Bid. 

21. Deadline for Sub-

mission of Bids 

21.1 Bids shall be delivered to the Employer at the address specified 

above no later than the time and date specified in the BDS. 

21.2 The Employer may extend the deadline for submission of bids 

by issuing an amendment in accordance with ITB Clause 11, in 

which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline shall then be 

subject to the new deadline. 

22. Late Bids 22.1 Any Bid received by the Employer after the deadline prescribed 

in ITB Clause 21 shall be returned unopened to the Bidder. 
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23.Withdrawal, 

Substitution and 

Modification of Bids 

23.1 Bidders may withdraw, substitute or modify their Bids by giving 

notice in writing before the deadline prescribed in ITB Clause 21. 

23.2 Each Bidder’s withdrawal, substitution or modification notice 

shall be prepared, sealed, marked, and delivered in accordance 

with ITB Clauses 19 and 20, with the outer and inner envelopes 

additionally marked or “WITHDRAWAL,” SUBSTITUTION,” OR 

“MODIFICATION” as appropriate. 

23.3 No Bid may be substituted or modified after the deadline for 

submission of Bids. 

23.4 Withdrawal of a Bid between the deadline for submission of bids 

and the expiration of the period of Bid validity specified in the 

Bidding Data or as extended pursuant to ITB Sub-Clause 16.2 

may result in the forfeiture of the Bid Security or execution of the 

Bid -Securing Declaration pursuant to ITB Clause 17. 

23.5 Bidders may only offer discounts to, or otherwise modify the 

prices of their bids, by submitting Bid modifications in 

accordance with this clause or included in the initial Bid. 

 

E.  Bid Opening and Evaluation 

24. Bid Opening 24.1 The Employer shall open the bids, including modifications made 

pursuant to Clause 23, in the presence of the bidders’ 

representatives who choose to attend at the time and in the 

place specified in the BDS. Any specific opening procedures 

required if electronic bidding is permitted in accordance with 

ITB Sub-Clause 20.1, shall be as specified in the BDS. 

24.2 Envelopes marked “WITHDRAWAL” shall be opened and read out 

first.  Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to ITB Clause 23 shall not be opened. 

 

 

 

 

 

 

24.3 The bidders’ names, the Bid prices, the total amount of each Bid 

and of any alternative Bid (if alternatives have been requested or 

permitted), any discounts, bid withdrawals, substitutions, or 

modifications, the presence or absence of Bid Security or Bid-

Securing Declaration, if required, and such other details as the 

Employer may consider appropriate, shall be announced by the 

Employer at the opening. No bid shall be rejected at bid opening 
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except for the late bids pursuant to ITB Clause 22.  Substitution 

Bids and modifications submitted pursuant to ITB Clause 23 that 

are not opened and read out at bid opening shall not be 

considered for further evaluation regardless of the 

circumstances. Late, withdrawn and substituted bids shall be 

returned un-opened to bidders 

24.4 The Employer shall prepare Minutes of the Bid Opening, 

including the information disclosed, to those present, in 

accordance with ITB Sub-Clause 24.3. 

 

25. Confidentiality 

 

25.1 Information relating to the Examination, Clarification, Evaluation, 

and Comparison of Bids and Recommendations for the Award of 

a contract shall not be disclosed to bidders or any other persons 

not officially concerned with such process until publication of the 

award to the successful Bidder has been announced pursuant to 

ITB Sub-Clause 34.4.  Any effort by a Bidder to influence the 

Employer’s processing of bids or award decisions may result in 

the rejection of its Bid. Notwithstanding the above, from the time 

of bid opening to the time of Contract award, if any Bidder 

wishes to contact the Employer on any matter related to the 

bidding process, it should do so in writing. 

26. Clarification of 

Bids  

26.1 To assist in the examination, evaluation, and comparison of 

Bids, the Employer may, at the Employer’s discretion, ask any 

Bidder for clarification of the Bidder’s Bid, including breakdowns 

of unit rates.  The request for clarification and the response shall 

be in writing, but no change in the price or substance of the Bid 

shall be sought, offered, or permitted except as required to 

confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with ITB 

Clause 28. 

27. Examination of 

Bids and 

Determination of 

Responsiveness 

27.1 Prior to the detailed evaluation of Bids, the Employer shall 

determine whether each Bid (a) meets the eligibility criteria 

defined in ITB Clause 4; (b) has been properly signed; (c) is 

accompanied by the Security or the Bid Securing Declaration, if 

required; and (d) is substantially responsive to the requirements 

of the Bidding Documents. 

27.2 A substantially responsive Bid is one which conforms to all the 

terms, conditions, and specifications of the Bidding Documents, 

without material deviation or reservation.  A material deviation or 

reservation is one (a) which affects in any substantial way the 

scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Bidding Documents, 

the Employer’s rights or the Bidder’s obligations under the 
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Contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially 

responsive bids. 

27.3 If a Bid is not substantially responsive, it shall be rejected by the 

Employer, and may not subsequently be made responsive by 

correction or withdrawal of the nonconforming deviation or 

reservation. 

28. Correction of 

Errors 

28.1 Bids determined to be substantially responsive shall be checked 

by the Employer for any arithmetic errors. Errors shall be 

corrected by the Employer as follows: 

(a) where there is a discrepancy between the amounts in 

figures and in words, the amount in words shall govern; 

and 

(b) where there is a discrepancy between the unit rate and the 

line-item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted shall govern, unless in the 

opinion of the Employer there is an obviously gross 

misplacement of the decimal point in the unit rate, in which 

case the line-item total as quoted shall govern, and the unit 

rate shall be corrected. 

28.2 The amount stated in the Bid shall be adjusted by the Employer 

in accordance with the above procedure for the correction of 

errors and, with the concurrence of the Bidder, shall be 

considered as binding upon the Bidder.  If the Bidder does not 

accept the corrected amount, the Bid shall be rejected, and the 

Bid Security may be forfeited or the Bid-Securing Declaration 

executed in accordance with ITB Sub-Clause 17.5 (b). 

29. Currency for Bid 

Evaluation 

29.1 Bids shall be evaluated as quoted in the currency of the 

Employer’s Country in accordance with ITB Sub-Clause 15.1, 

unless a Bidder has used different exchange rates than those 

prescribed in ITB Sub-Clause 15.2, in which case the Bid shall 

be first converted into the amounts payable in different 

currencies using the rates quoted in the Bid and then 

reconverted to the Employer’s currency using the exchange 

rates prescribed in ITB Sub-Clause 15.2. 
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30. Evaluation and 

Comparison of 

Bids 

30.1 The Employer shall evaluate and compare only the bids 

determined to be substantially responsive in accordance with 

ITB Clause 27. 

30.2 In evaluating the bids, the Employer shall determine for each Bid 

the evaluated Bid price by adjusting the Bid price as follows: 

(a) making any correction for errors pursuant to ITB Clause 

28; 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day 

work,1 where priced competitively; 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with ITB Clause 18; and 

(d) making appropriate adjustments to reflect discounts or 

other price modifications offered in accordance with ITB 

Sub-Clause 23.5. 

(e)     Imbalance in Tendered Rates 

30.3 The Employer reserves the right to accept or reject any 

variation, deviation, or alternative offer.  Variations, deviations, 

and alternative offers and other factors which are in excess of 

the requirements of the Bidding Documents or otherwise result 

in unsolicited benefits for the Employer shall not be taken into 

account in Bid evaluation. 

30.4 The estimated effect of any price adjustment conditions under 

GCC Clause 47, during the period of implementation of the 

Contract, shall not be taken into account in Bid evaluation. 

30.5 To assist in the examination, evaluation and comparison of 

tenders, the Employer may, at its discretion, ask the Tenderer 

for a clarification on any part of its tender.  The request for 

clarification and the response shall be in writing, and no change 

in the prices or substance of the tender shall be sought, offered, 

or permitted. 
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 30.6 In the event of there being any rate or rates, which are declared 

to be unacceptable by the Employer for reasons which the 

Employer will indicate, the Tenderer will, in terms of Clause 43 

be requested to justify any specific rate or rates, i.e. to give a 

financial breakdown of how such rate or rates were obtained. 

30.7 Acceptance or rejection of tender offer will be communicated by 

a formal acceptance or rejection letter sent by email, directly to 

the Tenderer.  An acceptance by such letter will not mean the 

Employer is binding itself to an agreement. The Employer shall 

only be bound under the agreement once the terms and 

conditions of the contract are agreed between the parties. 

Failure to agree thereto for a period exceeding thirty (30) days 

will render the whole tender transaction void ab initio. 

 30.8 There are five components in the technical evaluation process, 

which are all non-financial. Tenders shall be evaluated using, 

but not limited to the following tender evaluation criteria: 

A. Responsiveness of Tender Assessment 

This will determine whether (YES/NO): - 

- All required documentation and information have been 

submitted;  

- All the tenders have been appropriately signed and authorised;  

- The document has been submitted in the correct format;  

- The correct number of legible copies has been submitted; 

- The tender is valid for at least the period required;  

- The tender has been submitted without material reservations or 

deviations from the conditions of the tender document.  

B. Resources and Capability Assessment  

This will address the experience of the Tenderer as well as the 

capability and qualifications of the key personnel who will be operating 

under the contract, including the management and supervisory back 

up. Where appropriate, reference checks are essential and must 

cover aspects such as: 

 - The Tenderer’s track record: i.e. past performance of similar 

contracts; industry knowledge; 

- The availability of trade references (A list of at least three 

suitable references is to be provided to support this process); 

- The contractors managerial and expertise capacity (as 

evidenced by sound management practices as well as 

qualifications, experience and extent of involvement/availability 

of key personnel and supervisory staff) to deliver the services. 

- Project implementation plan. 
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C. Technical Assessment  

The technical assessment will establish whether the tender meets the 

requirements set out in the specification and, if not, the significance 

of any variation from that specification.  

D. Risk Assessment  

The assessment will establish all risk factors which may be prejudicial 

to the Employer and performance of the contract. This may include 

ascertaining the integrity and general conduct in business dealings, 

professional conduct of the Tenderer’s directors and senior 

management; compliance with the law and encumbrances which may 

hinder due performance under the contract. This may involve 

investigations into whether any of the directors and senior managers 

have criminal records in connection with corruption, fraud, theft or 

forgery; financial track record of the Tenderer, etc. 

E. Promotion of Swazi Business 

This criterion shall determine the extent to which ownership of the 

business is vested in Swazi citizens and/or the extent to which the 

Tenderer will: - 

- Encourage Swazi citizens to be involved in business;  

- Improve levels of Swazi citizens’ participation in the Employer’s 

business; 

- Enhance economic development for Swazi citizens; 

- Increase the numbers and types of Swazi business activities in 

the area;  

- Promote opportunities for employment of Swazi citizens and  

- Promote business enterprise development for Swazi citizens.  

Where the scope of the works is of a highly specialised nature or the 

successful Tenderer is non-Swazi, the Employer shall negotiate with 

the successful Tenderer to sub-contract or partner with a service 

provider who is a Swazi citizen. 
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EVALUATION CRITERIA   

Non-Price Elements: Criteria are summarised below: - 

ELEMENTS 

1. Responsiveness of Tender 

- all required documentation and information have been submitted;  

- all the tender documents have been appropriately signed and authorised;  

- the document has been submitted in the correct format; and  

- The correct number of legible copies has been submitted. 

2.   Resources and Capability  

- Resource allocation & organisation and how these fits into the overall project structure;  

- Reputation/brand/size of Tenderer; 

- Key personnel, relevant qualification(s) and relevant experience; 

• Contract Manager: B-tech/Degree and 10 years’ experience in works of 

equivalent nature;  

• Site Agent: Diploma and 5 years’ experience in works of equivalent nature;  

• General Foreman:  5 years’ experience in works of equivalent nature 

- Key personnel commitment to this project as a percentage of their total time;  

- Trade references of projects of similar scope and magnitude, from 3 previous Clients.  

- Project implementation plan. 

3.   Technical Capability  

- Quality of the product/service, i.e. extent to which it meets tender specification or scope. 

- Listing of any other value adds that may accrue to the Employer from the partnership.  

- Understanding of the terms of reference and methodology. 

- A list of relevant/similar projects completed within the last 10 years, complete with date, 

description, Project cost.  
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4.   Risk Assessment 

- All risk factors which may be prejudicial to the Employer and performance of the 

contract, including but not limited to availability of resources (human, financial or 

suitable equipment for the tender) or extent of the Tenderer’s commitment in other 

projects; 

- Size of the tender in relation to the size of the company in order to determine the ability 

to complete the tendered works; 

- Ascertaining the integrity and general conduct in business dealings, professional 

conduct of the Contractor’s directors and senior management; 

- Compliance with the law; (e.g. workmen’s compensation etc.) 

- Circumstances which may expose the Employer and hinder due performance under the 

contract, e.g., criminal records in connection with corruption, fraud, theft or forgery by 

the contractor’s directors and management etc. 

5.  Swazi Business Promotion 

- Degree to which ownership of business vests with Swazi citizen;  

- Degree to which business is managed by Swazi citizen.  

- Extent to which the Tenderer will: 

a. Encourage more Swazi citizens to be involved in business; 

b. Encourage the impartation of technical and business skills to Swazi citizens;  

c. Improve levels of Swazi citizens participation in the Employer business; 

d. Promote opportunities for employment of Swazi citizens; 
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31. Preference for 

Domestic Bidders 

31.1 If so, indicated in the BDS, domestic contractors may receive a 

margin of preference in Bid Evaluation, for which this clause 

shall apply. 

31.2 Domestic bidders shall provide all evidence necessary to prove 

that they meet the following criteria to be eligible for a 7½ 

percent margin of preference in the comparison of their bids with 

those of bidders who do not qualify for the preference.  They 

should: 

(a) be registered within the country of the Employer’s country; 

(b) have majority ownership by nationals of the country of the 

Employer’s country; 

(c) not subcontract more than 10 percent of the Contract 

Price, excluding provisional sums, to foreign contractors. 

31.3 The following procedure shall be used to apply the margin of 

preference: 

(a) Responsive bids shall be classified into the following 

groups: 

(i) Group A:  bids offered by domestic bidders and joint 

ventures meeting the criteria of ITB Sub-Clause 31.2; 

and 

(ii) Group B:  all other bids. 

(b) For the purpose of further evaluation and comparison of 

bids only, an amount equal to 7½ percent of the evaluated 

Bid prices determined in accordance with ITB Sub-Clause 

30.2 shall be added to all bids classified in Group B. 

 

F.  Award of Contract 

 

32. Award Criteria 32.1 Subject to ITB Clause 33, the Employer shall award the 

Contract to the Bidder whose Bid has been determined to be 

substantially responsive to the Bidding Documents and who has 

offered the lowest evaluated Bid price, provided that such 

Bidder has been determined to be (a) eligible in accordance 

with the provisions of ITB Clause 4, and (b) qualified in 

accordance with the provisions of ITB Clause 5. 
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33. Employer’s 

Right to 

Accept any 

Bid and to 

Reject any or 

all Bids 

33.1 Notwithstanding ITB Clause 32, the Employer reserves the right 

to accept or reject any Bid, and to cancel the bidding process 

and reject all bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or 

bidders or any obligation to inform the affected Bidder or 

bidders of the grounds for the Employer’s action. 

34. Notification of 

Award and 

Signing of 

Agreement 

34.1 Following the contract award decision, the Employer shall 

prepare a notice which shall be sent by email directly to all 

Bidders who submitted Bids, and published on the ESPPRA 

website.  

The notice shall include the results identifying the bid and the 

following information: (i) name of each bidder who submitted a 

bid; (ii) bid prices as read out at bid opening; (iii) name and 

evaluated prices of each bid that was evaluated; (iv) name of 

bidders   whose bids were rejected and the reasons for their 

rejection; and (v) name of the winning bidder, and the price it 

offered, as well as the duration and summary scope of the 

contract awarded.  

The Employer shall allow a period of ten working days to elapse 

from the date of despatch and publication of the notice, before 

the contract is awarded. After publication of the notice, 

unsuccessful bidders may request in writing to the Employer for 

a debriefing seeking explanations for the failure of their bids. 

The Employer shall promptly respond in writing to any 

unsuccessful Bidder who, after publication of the notice 

requests the Employer in writing to explain on which grounds its 

bid was not selected.  

34.2 The Bidder whose Bid has been accepted shall be notified of 

the award by the Employer prior to expiration of the Bid validity 

period in writing. This letter (hereinafter and in the GCC called 

the “Letter of Acceptance”) shall state the sum that the 

Employer shall pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

34.3 The Letter of Acceptance shall constitute the formation of the 

Contract, subject to the Bidder furnishing the Performance 

Security in accordance with ITB Clause 35 and signing the 

Agreement in accordance with ITB Sub-Clause 34.3. 

34.4 The Agreement shall incorporate all agreements between the 

Employer and the successful Bidder.  It shall be signed by the 



Section I.  Instructions to Bidders 29 

Employer and sent to the successful Bidder, within 28 days 

following the Letter of Acceptance’s date.  Within 21 days of 

receipt, the successful Bidder shall sign the Agreement and 

deliver it to the Employer. 

35. Performance 

Security 

35.1 Within 21 days after receipt of the Letter of Acceptance, the 

successful Bidder shall sign the contract and deliver to the 

Employer a Performance Security in the amount stipulated in 

the GCC and in the form (Bank Guarantee or Bond) stipulated 

in the BDS, denominated in the type and proportions of 

currencies in the Letter of Acceptance and in accordance with 

the GCC. 

35.2 If the Performance Security is provided by the successful Bidder 

in the form of a Bank Guarantee, it shall be issued at the 

Bidder’s option, by a bank located in the country of the 

Employer, or by a foreign bank acceptable to the Employer   

through a correspondent bank located in the Employer’s 

country.  

35.3 If the Performance Security is to be provided by the successful 

Bidder in the form of a Bond, it shall be issued by a surety which 

the Bidder has determined to be acceptable to the Employer. 

35.4 Failure of the successful Bidder to comply with the requirements 

of ITB Sub-Clauses 35.1 and 34.3 shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid 

Security or execution of the Bid-Securing Declaration. Upon the 

successful Bidder’s, signing of the Agreement and furnishing of 

the Performance Security pursuant to ITB Clause 35.1, the 

Employer shall promptly notify the name of the winning bidder to 

each unsuccessful bidder and shall discharge the Bid Securities 

of the unsuccessful bidders pursuant to ITB Clause 17.4. 

36. Advance 

Payment and 

Security 

36.1 The Employer shall provide an Advance Payment on the 

Contract Price as stipulated in the GCC, subject to a maximum 

amount, as stated in the BDS. The Advance Payment shall be 

guaranteed by a Security. Section X “Security Forms” provides 

a Bank Guarantee for Advance Payment form.  

 

 

 

 

 

37. Adjudicator 37.1 The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at an hourly fee 

specified in the BDS, plus reimbursable expenses.  If the 

Bidder disagrees with this proposal, the Bidder should so state 



30 Section I.  Instructions to Bidders 

 

in the Bid.  If, in the Letter of Acceptance, the Employer has not 

agreed on the appointment of the Adjudicator, the Adjudicator 

shall be appointed by the Appointing Authority designated in the 

BDS and the PCC at the request of either party. 
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Section II.  Bidding Data Sheet 
 

A. GENERAL 

ITB 1.1  

 

The Employer is Mankayane Town Board 

The Works are as follows: -  

- The Construction of Titandini Road from gravel to bitumen 

standards, measuring approximately 350m. The road includes the 

provision of a pedestrian walkway and related stormwater drainage 

facilities.  

- The demolishing of the existing structure, traffic accommodation 

and construction of a new 5 cell, 2100mmx2100mm Portal Culvert, 

including protection works. 

PROJECT NAME:  CONSTRUCTION OF THE EXTENSION OF 

TITANDINI ROAD AND A LOW-LEVEL CROSSING ON D2 ROAD IN 

MANKAYANE TOWN 

TENDER NO: MANKAYANE/WKS/001/2023-2024 

ITB 1.2 The Intended Completion Date is 3 months from commencement date. 

ITB 2.1 The Project is: Construction of the extension of Titandini Road and a 

Low-Level Crossing on D2 Road in Mankayane Town 

Tender No.  MANKAYANE/WKS/001/2023-2024 

ITB 5.32 The information required from bidders in ITB Sub-Clause 5.3 is modified 

as follows:  Any additional materials required to be completed and 

submitted by the Bidders are: 
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ITB 5.33 
a) Original Tax Complaince Certificate 

b) Certified copy of Labour Compliance Certificate 

c) Certified copy of Certificate of Registration with the 

Construction Industry Council under category C1  

d) Details of works of a similar nature that the Contractor has   

executed during the last five years and level of involvement.  

e) Qualifications and experience of proposed key site 

management and technical personnel for the Contract;  

f) Details and Inventory of the plant that the Tenderer proposes 

mobilising for the project, including details of plant /equipment 

ownership 

g) Power of Attorney / Authority for Tender signatory. 

ITB 5.4 The Bidder that does not own the copyright of the goods it offers to supply 

shall be required to submit with its bid, the Copyright Authorization using 

the form included in Section IV Bidding Forms.  

ITB 5.5 The qualification criteria in ITB Sub-Clause 5.5 are modified as follows:   

ITB 5.5 (a) N/A 

ITB 5.5 (b) N/A 

ITB 5.5 (c) The essential equipment to be made available for the Contract by the 

successful Bidder shall be: 

     Motor Grader Type: 120 kW (min) 

     Tipper Trucks – 6 m3 (min) 

     TLB – 67.5kW (min) 

     Water Bowser – 5000 litres (min)  

     Flat/Pad Rollers – 12 ton (min) 

     Front End Loader (FEL): 1.5 m3 (min) 
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ITB 5.5 (d) The essential qualifications and experience for proposed key staff shall be: 

Contract Manager – Btech / Degree and 10 years’ experience in works of 

equivalent nature. 

Site Agent – Diploma and 5 years’ experience in works of equivalent 

nature. 

General Foreman – 5 years’ experience in works of equivalent nature. 

ITB 5.5 (e) N/A 

ITB 5.6 Subcontractors’ experience and resources shall be taken into account.  

ITB 8.1 There will be a compulsory site inspection and briefing session on 

February 02, 2024, at 1000 Hrs. An Engineer will meet prospective 

Tenderer’s representatives at the Mankayane Town Board Offices.  

B. BIDDING DOCUMENTS 

ITB 10.1 The Employer’s address for clarification is:  

         The Town Clerk 

         Mankayane Town Board 

   P. O. Box 388 

  Mankayane 

         Tel: 2538 8001 / 2538 8215  

C. PREPARATION OF BIDS 

ITB 12.1 

 

The language of the bid is:  English  

ITB 14.4 The Contract is not subject to price adjustment in accordance with GCC 
Clause 44. 

ITB 15.1 The currency of the Employer’s country is Emalangeni. 
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ITB 15.2 

 

The authority for establishing the rates of exchange shall be The Central 

Bank of Eswatini. 

ITB 15.4 

 

Bidders are required to substantiate the rates and prices.  

ITB 16.1 The Bid shall be valid for 90 day.  

ITB 17.1 Bid does not require a Bid security.   

ITB 17.7 N/A 

ITB 18.1 Alternative Bids shall not be considered.   

ITB 19.1 

 

The number of copies of the Bid to be completed and returned shall be 1 

(One) Original and 1 (One) Copy 

  D. SUBMISSION OF BIDS 

ITB 20.1 Bidders may submit their bids electronically: No. 

ITB 20.2 (a) The Employer’s address for the purpose of Bid submission is: 

Attention:   The Town Clerk 

                  Mankayane Town Board 

                  P. O. Box 388 

                  Mankayane 

Tel : 2538 8001 / 2538 8215 

ITB 20.2 (b) Name and Identification number of the contract as given in ITB 1.1 above in 

this sheet.  

CONSTRUCTION OF LOW LEVEL CROSSING ON D2 ROAD IN 

MANKAYANE URBAN AREA 

TENDER No.: MANKAYANE/WKS/001/2023-2024  
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ITB 20.2 (c) The warning should read DO NOT OPEN BEFORE March 13, 2024; 

1200Hrs 

ITB 21.1 The deadline for submission of bids shall be BEFORE March 13, 2024; 

1200Hrs 

E. BID OPENING AND EVALUATION 

ITB 24.1 

 
The bid opening shall take place at: 

The Mankayane Town Board 

Mankayane 

Eswatini 

 

Date: Wednesday, March 13, 2024; Time: 1200 Hrs 

ITB 31.1 Domestic contractors shall receive a margin of preference in Bid evaluation. 

G. AWARD OF CONTRACT 

ITB 35.1 The Standard Form of Performance Security acceptable to the Employer 

shall be a Bank Guarantee of 5% or a Performance Bond of 30% of the 

Contract Sum, respectively. 

ITB 36.1 The Advance Payment shall be limited to 20 percent of the Contract Price 

ITB 37.1 The mediation referred to in Sub-Clause 37.1 shall be conducted by a 

mediator selected by agreement between the Parties or, failing such 

agreement within 7 days after  a  written  request  by  either  Party  for  such 

 agreement,  nominated  on  the application of either Party by the President 

for the time being of the Eswatini Association of Architects, Engineers and 

Surveyors (SAAES). 
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Section IV.  Forms of Bid, Qualification Information, 

Letter of Acceptance, and Agreement 
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1. Contractor’s Bid 
 

 

........................................[date] 

 

 

Identification No and Title of Contract: ..................................... 

 

 

To:  [name and address of Employer] 

 

Having examined the Bidding Documents, including addenda [insert list], we offer to execute 

the [name and identification number of Contract] in accordance with the GCC accompanying 

this Bid for the Contract Price of [insert amount in numbers], [insert amount in words] [insert 

name of currency]. 

 

The Contract shall be paid in the following currencies: 

 

Currency Percentage 

payable in currency 

Rate of exchange:  one 

foreign equals [insert local] 

Inputs for which foreign 

currency is required 

(a)  

 

(b) 

 

 

 

 

 

 

 

 

 

 

 

The advance payment required is: 

 

Amount Currency 

(a) 

 

N/A 

 

 

We accept the appointment of [insert name proposed in Bid Data Sheet] as the Adjudicator. 

 

[or] 

 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose 

daily fees and biographical data are attached. 
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This Bid and your written acceptance of it shall constitute a binding Contract between us. 

We understand that you are not bound to accept the lowest or any Bid you receive. 

 

We hereby confirm that this Bid complies with the Bid validity and, if required, Bid Security or 

Bid-Securing Declaration as required by the Bidding Documents and specified in the BDS. 

 

We, including any subcontractors or suppliers for any part of the Contract, have nationalities 

from eligible countries in accordance with ITB Sub-Clause 4.1; 

 

We have no conflict of interest in accordance with ITB Sub-Clause 4.2; 

 

Our firm, its affiliates or subsidiaries—including any subcontractors or suppliers for any part 

of the contract—has not been declared ineligible, or under the Employer’s country laws or 

official regulations, in accordance with ITB Sub-Clauses 4.3 and 4.4.  

 

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and 

to contract execution if we are awarded the contract, are listed below: 

 

Name and 

address of agent 

 Amount and 

Currency 

 Purpose of 

Commission 

or gratuity 

     

     

(if none, state “none”) 

 

 

 

Authorized Signature:    

Name and Title of Signatory:    

Name of Bidder:    

Address:    
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2. Qualification Information 
 

1. Individual 

Bidders or 

Individual 

Members of 

Joint Ventures 

1.1 Constitution or legal status of Bidder:  [attach copy] 

Place of registration:  [insert] 

Principal place of business:  [insert] 

Power of attorney of signatory of Bid:  [attach] 

1.2 Annual amounts of construction works performed during the last 

[insert number pursuant to BDS sub clause 5.5(a)] years [insert 

amounts in the national currency equivalent] 

1.3 Number [insert number pursuant to BDS sub clause 5.5 (b)] of 

works of a nature and amount similar to the Works performed as 

prime Contractor over the last [insert number pursuant to BDS 

55(b)] years.  [The amounts should be indicated in the same 

currency used for Item 1.2 above.  Also list details of work under 

way or committed, including expected completion date(s).] 

Project name and 

country 

Name of client and 

contact person 

Type of work 

performed and year of 

completion 

Value of contract 

(national currency 

equivalent) 

(a) 

(b) 

   

 

 1.4 Major items of Contractor’s Equipment proposed for carrying out 

the Works. [List all information requested below.  Refer also to 

ITB Sub-Clause 5.3 (d).] 

 

Item of 

equipment 

Description, 

make, and age 

(years) 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from whom?), 

or to be purchased (from 

whom?) 

(a) 

(b) 
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 1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  [Attach 

biographical data.  Refer also to ITB Sub-Clause 5.3 (e) and 

GCC Sub-Clause 9.1.]  

 Position Name Years of 

experience 

(general) 

Years of 

experience in 

proposed position 

(a) 

(b) 

   

 

 1.6 Proposed subcontracts and firms involved.  Refer to GCC 

Clause 7. 

 

Sections of the 

Works 

Value of 

subcontract 

Subcontractor 

(name and address) 

Experience in similar work 

(a) 

(b) 

   

 

 1.7 Financial reports for the last 3 years: balance sheets, profit and 

loss statements, auditors’ reports, etc.  [List below and attach 

copies.] 

1.8 Evidence of access to financial resources to meet the 

qualification requirements:  cash in hand, lines of credit, etc.  

List below and attach copies of support documents. 

1.9 Name, address, and telephone, telex, and facsimile numbers of 

banks that may provide references if contacted by the Employer. 

1.10 Information on current litigation(s) in which the Bidder is 

involved. 

Other party(ies) Cause of dispute Amount involved 

(a) 

(b) 

  

 

 1.11 Proposed Program (work method and schedule).  Descriptions, 

drawings, and charts, as necessary, to comply with the 

requirements of the Bidding Documents. 
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2. Joint Ventures 2.1 The information listed in 1.1 - 1.10 above shall be provided for 

each partner of the joint venture. 

2.2 The information in 1.11 above shall be provided for the joint 

venture. 

2.3 Attach the power of attorney of the signatory(ies) of the Bid 

authorizing signature of the Bid on behalf of the joint venture. 

2.4 Attach the Agreement among all partners of the joint venture 

(and which is legally binding on all partners), which shows that: 

(a) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

(b) one of the partners shall be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for 

and on behalf of any and all partners of the joint venture; 

and 

(c) the execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 

3. Additional 

Requirements 

3.1 Bidders should provide any additional information required in the 

BDS.  
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3. Letter of Acceptance 
 

[letterhead paper of the Employer] 

 

 

[insert date] 

 

Identification No and Title of Contract: [insert identification number and title of the Contract] 

 

To:  [insert name and address of the Contractor] 

 

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the 

Contract and identification number, as given in the BDS] for the Contract Price of [insert 

amount in numbers and words] [Emalangeni], as corrected and modified in accordance with 

the Instructions to Bidders is hereby accepted by our Agency. 

 

[insert one of the following (a) or (b) options] 

 

(a) We accept that [insert name proposed by bidder] be appointed as the Adjudicator.  

 

(b) We do not accept that [insert name proposed by bidder] be appointed as Adjudicator, 

and by sending a copy of this Letter of Acceptance to [insert name of the Appointing 

Authority], we are hereby requesting [insert name], the Appointing Authority, to 

appoint the Adjudicator in accordance with ITB Clause 37.1. 

 

You are hereby instructed to (a) proceed with the execution of the said Works in accordance 

with the Contract Documents, (b) sign and return the attached Contract Documents, and (c) 

forward the performance security pursuant to ITB Sub-Clause 35.1, i.e., within 21 days after 

receipt of this Letter of Acceptance, and pursuant to GCC Sub-Clause 52.1  

 

 

Authorized Signature:    

Name and Title of Signatory:    

Name of Agency:    

Attachment:  Agreement 
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4. Agreement 
 

This Agreement, made the [insert day] day of [insert month], [insert year] between [insert 

name and address of Employer] (hereinafter called “the Employer”) and [insert name and 

address of Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute [insert name and 

identification number of Contract] (hereinafter called “the Works”) and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein. 

 

Now this Agreement witnessed as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 

and they shall be deemed to form and be read and construed as part of this 

Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy any defects therein in conformity in all 

respects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein the 

Contract Price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the Contract. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 

The Common Seal of [Witness entity]  

was hereunto affixed in the presence of:    

 

Signed, Sealed, and Delivered by the said   

in the presence of:    

 

Binding Signature of Employer [signature of an authorized representative of the Employer] 

 

Binding Signature of Contractor [signature of an authorized representative of the Contractor] 
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Section V.  General Conditions of Contract 
 

 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract (PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a 

trend in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller ad measurement contracts and lump sum contracts. 
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General Conditions of Contract 
 

A. General 

 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in 

the Letter of Acceptance for the execution and completion of the 

Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities comprising 

the construction, installation, testing, and commissioning of the 

Works in a lump sum contract. It includes a lump sum price for 

each activity, which is used for valuations and for assessing the 

effects of Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer 

and the Contractor to resolve disputes in the first instance, as 

provided for in GCC 23. 

(d) Bank means the financing institution named in the PCC. 

(e) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC Clause 41 

hereunder. 

(g) The Completion Date is the date of completion of the Works as 

certified by the Project Manager, in accordance with GCC Sub-

Clause 52.1. 

(h) The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works.  It 

consists of the documents listed in GCC Sub-Clause 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works 

has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 

the Letter of Acceptance and thereafter as adjusted in 

accordance with the Contract. 
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(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time 

basis for the Contractor’s employees and Equipment, in addition 

to payments for associated Materials and Plant. 

 

(n) A Defect is any part of the Works not completed in accordance 

with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 

(p) The Defects Liability Period is the period named in the PCC 

pursuant to Sub-Clause 33.1 and calculated from the 

Completion Date. 

(q) Adjudicator means the single person appointed under Clause 

23. 

(r) Drawings means the drawings of the Works, as included in the 

Contract, and any additional and modified drawings issued by 

(or on behalf of) the Employer in accordance with the Contract, 

include calculations and other information provided or approved 

by the Project Manager for the execution of the Contract. 

(s) The Employer is the party who employs the Contractor to carry 

out the Works, as specified in the PCC. 

(t) Equipment is the Contractor’s machinery and vehicles brought 

temporarily to the Site to construct the Works. 

(u) “In writing” or “written” means hand-written, type-written, printed 

or electronically made, and resulting in a permanent record; 

(v) The Initial Contract Price is the Contract Price listed in the 

Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  The 

Intended Completion Date is specified in the PCC.  The 

Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration 

order. 

(x) Materials are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 
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(y) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(z) The Project Manager is the person named in the PCC (or any 

other competent person appointed by the Employer and notified 

to the Contractor, to act in replacement of the Project Manager) 

who is responsible for supervising the execution of the Works 

and administering the Contract. 

(aa) PCC means Particular Conditions of Contract  

(bb) The Site is the area defined as such in the PCC. 

(cc) Site Investigation Reports are those that were included in the 

bidding documents and are factual and interpretative reports 

about the surface and subsurface conditions at the Site. 

(dd) Specification means the Specification of the Works included in 

the Contract and any modification or addition made or approved 

by the Project Manager. 

(ee) The Start Date is given in the PCC.  It is the latest date when 

the Contractor shall commence execution of the Works.  It does 

not necessarily coincide with any of the Site Possession Dates. 

(ff) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

(gg) Temporary Works are works designed, constructed, installed, 

and removed by the Contractor that are needed for construction 

or installation of the Works. 

(hh) A Variation is an instruction given by the Project Manager which 

varies the Works. 

(ii) The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Employer, as defined in 

the PCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 

genders. Words indicating the singular also include the plural and 

words indicating the plural also include the singular.  Headings have no 

significance.  Words have their normal meaning under the language of 

the Contract unless specifically defined.  The Project Manager shall 

provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the GCC 
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to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the 

Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities,4 and 

(i) Any other document listed in the PCC as forming part of the 

Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the PCC. 

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall 

decide contractual matters between the Employer and the Contractor in 

the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the PCC, the Project Manager may delegate any 

of his duties and responsibilities to other people, except to the 

Adjudicator, after notifying the Contractor, and may revoke any 

delegation after notifying the Contractor. 

6.  Communications 6.1 Communications between parties that are referred to in the Conditions 

shall be effective only when in writing.  A notice shall be effective only 

when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 

Employer in writing.  Subcontracting shall not alter the Contractor’s 
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obligations. 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer between the 

dates given in the Schedule of Other Contractors, as referred to in the 

PCC.  The Contractor shall also provide facilities and services for them 

as described in the Schedule.  The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such 

modification. 

9. Personnel and 

Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid, to carry out the Works or other personnel and 

equipment approved by the Project Manager.  The Project Manager 

shall approve any proposed replacement of key personnel and 

equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a 

member of the Contractor’s staff or work force, stating the reasons, the 

Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the work in the Contract. 

10. Employer’s and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has been 

issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and Equipment), 

which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of the 

Works or 

(ii) negligence, breach of statutory duty, or interference with 

any legal right by the Employer or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in the 

Employer’s design, or due to war or radioactive contamination 
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directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 

itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been 

issued, the risks of personal injury, death, and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, and 

Equipment) which are not Employer’s risks are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles stated in the 

PCC for the following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date.  All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the Contractor or, if no payment is 

due, the payment of the premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager. 



Section V.  General Conditions of Contract 53 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

 

14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information available to 

the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings. 

16. The Works to Be 

Completed by 

the Intended 

Completion Date 

16.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the Program 

submitted by the Contractor, as updated with the approval of the 

Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the 

Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Project Manager before this use. 

18. Safety 18.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 

19. Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for dealing 

with them. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 

the PCC, the Employer shall be deemed to have delayed the start of 

the relevant activities, and this shall be a Compensation Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any place 

where work in connection with the Contract is being carried out or is 
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intended to be carried out. 

22. Instructions, 

Inspections and 

Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager 

which comply with the applicable laws where the Site is located. 

22.2 The Contractor shall permit, and shall cause its Subcontractors and 

subconsultants to permit, the Bank and/or persons appointed by the 

Bank to inspect the Site and/or the accounts and records of the 

Contractor and its sub-contractors relating to the performance of the 

Contract and the submission of the bid, and to have such accounts and 

records audited by auditors appointed by the Bank if requested by the 

Bank. The Contractor’s and its Subcontractors’ and subconsultants’ 

attention is drawn to Sub-Clause 57.1 which provides, inter alia, that 

acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under Sub-Clause 22.2 

constitute a prohibited practice subject to contract termination (as well 

as to a determination of ineligibility pursuant to the Bank’s prevailing 

sanctions procedures). 

23. Appointment of 

the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and the 

Contractor, at the time of the Employer’s issuance of the Letter of 

Acceptance.  If, in the Letter of Acceptance, the Employer does not 

agree on the appointment of the Adjudicator, the Employer will request 

the Appointing Authority designated in the PCC, to appoint the 

Adjudicator within 14 days of receipt of such request.  

23.2 Should the Adjudicator resign or die, or should the Employer and the 

Contractor agree that the Adjudicator is not functioning in accordance 

with the provisions of the Contract, a new Adjudicator shall be jointly 

appointed by the Employer and the Contractor.  In case of 

disagreement between the Employer and the Contractor, within 30 

days, the Adjudicator shall be designated by the Appointing Authority 

designated in the PCC at the request of either party, within 14 days of 

receipt of such request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project Manager 

was either outside the authority given to the Project Manager by the 

Contract or that the decision was wrongly taken, the decision shall be 

referred to the Adjudicator within 14 days of the notification of the 

Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days of receipt 

of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in the 
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PCC, together with reimbursable expenses of the types specified in 

the PCC, and the cost shall be divided equally between the Employer 

and the Contractor, whatever decision is reached by the Adjudicator.  

Either party may refer a decision of the Adjudicator to an Arbitrator 

within 28 days of the Adjudicator’s written decision.  If neither party 

refers the dispute to arbitration within the above 28 days, the 

Adjudicator’s decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the arbitration 

procedures published by the institution named and in the place 

specified in the PCC.  

 

B. Time Control 

 

25. Program 

 

25.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 

for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule. 

25.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

25.3 The Contractor shall submit to the Project Manager for approval 

an updated Program at intervals no longer than the period 

stated in the PCC. If the Contractor does not submit an updated 

Program within this period, the Project Manager may withhold 

the amount stated in the PCC from the next payment certificate 

and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. In 

the case of a lump sum contract, the Contractor shall provide an 

updated Activity Schedule within 14 days of being instructed to 

by the Project Manager. 

25.4 The Project Manager’s approval of the Program shall not alter 

the Contractor’s obligations.  The Contractor may revise the 

Program and submit it to the Project Manager again at any time. 

A revised Program shall show the effect of Variations and 

Compensation Events. 
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26. Extension of 

the Intended 

Completion 

Date 

26.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the 

Contractor to incur additional cost. 

26.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

27. Acceleration 27.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor.  If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

27.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 

28. Delays 

Ordered by the 

Project 

Manager 

 

28.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

 

29. Management 

Meetings 

29.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting.  The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the 

early warning procedure. 

29.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer.  The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager 

either at the management meeting or after the management 



Section V.  General Conditions of Contract 57 

 

meeting and stated in writing to all who attended the meeting. 

30. Early Warning 30.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The Project 

Manager may require the Contractor to provide an estimate of 

the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

C. Quality Control 

 

31. Identifying 

Defects 

31.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.  Such 

checking shall not affect the Contractor’s responsibilities.  The 

Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

32. Tests 32.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples.  If there is no Defect, the test shall 

be a Compensation Event. 

33. Correction of 

Defects 

33.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 

34. Uncorrected 

Defects 

34.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 
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Contractor shall pay this amount. 

 

D. Cost Control 

 

35. Contract Price 35.1 In the case of an admeasurement contract, the Bill of Quantities 

shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the Contract 

Price.  The Contractor will be paid for the quantity of the work 

accomplished at the rate in the Bill of Quantities for each item. 

35.2 In the case of a lump sum contract, the Activity Schedule shall 

contain the priced activities for the Works to be performed by the 

Contractor. The Activity Schedule is used to monitor and control the 

performance of activities on which basis the Contractor will be paid. 

If payment for Materials on Site shall be made separately, the 

Contractor shall show delivery of Materials to the Site separately on 

the Activity Schedule. 

36. Changes in the 

Contract Price 

36.1 In the case of an ad measurement contract: 

(a) If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to 

allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Employer. 

(c) If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

36.2 In the case of a lump sum contract, the Activity Schedule shall be 

amended by the Contractor to accommodate changes of Program 

or method of working made at the Contractor’s own discretion.  

Prices in the Activity Schedule shall not be altered when the 

Contractor makes such changes to the Activity Schedule. 

37. Variations 

 

37.1 All Variations shall be included in updated Programs, and, in the 

case of a lump sum contract, also in the Activity Schedule, 

produced by the Contractor. 

37.2 The Contractor shall provide the Project Manager with a quotation 
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for carrying out the Variation when requested to do so by the 

Project Manager.  The Project Manager shall assess the quotation, 

which shall be given within seven (7) days of the request or within 

any longer period stated by the Project Manager and before the 

Variation is ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the Variation and make a change to the Contract Price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the Variation on the Contractor’s costs. 

37.4 If the Project Manager decides that the urgency of varying the work 

would prevent a quotation being given and considered without 

delaying the work, no quotation shall be given and the Variation 

shall be treated as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning.  

37.6 In the case of an ad measurement contract, if the work in the 

Variation corresponds to an item description in the Bill of Quantities 

and if, in the opinion of the Project Manager, the quantity of work 

above the limit stated in Sub-Clause 38.1 or the timing of its 

execution do not cause the cost per unit of quantity to change, the 

rate in the Bill of Quantities shall be used to calculate the value of 

the Variation.  If the cost per unit of quantity changes, or if the 

nature or timing of the work in the Variation does not correspond 

with items in the Bill of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of work. 

38. Cash Flow 

Forecasts 

38.1 When the Program, or, in the case of a lump sum contract, the 

Activity Schedule, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash flow 

forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

39. Payment 

Certificates 

39.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

39.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

39.3 The value of work executed shall be determined by the Project 
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Manager. 

39.4 The value of work executed shall comprise: 

(a) In the case of an ad measurement contract, the value of the 

quantities of work in the Bill of Quantities that have been 

completed; or 

(b) In the case of a lump sum contract, the value of work 

executed shall comprise the value of completed activities in 

the Activity Schedule. 

39.5 The value of work executed shall include the valuation of Variations 

and Compensation Events. 

39.6 The Project Manager may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

40. Payments 40.1 Payments shall be adjusted for deductions for advance payments 

and retention.  The Employer shall pay the Contractor the amounts 

certified by the Project Manager within 28 days of the date of each 

certificate.  If the Employer makes a late payment, the Contractor 

shall be paid interest on the late payment in the next payment.  

Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is 

made at the prevailing rate of interest for commercial borrowing for 

each of the currencies in which payments are made. 

40.2 If an amount certified is increased in a later certificate or as a result 

of an award by the Adjudicator or an Arbitrator, the Contractor shall 

be paid interest upon the delayed payment as set out in this clause. 

 Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

40.3 Unless otherwise stated, all payments and deductions shall be paid 

or charged in the proportions of currencies comprising the Contract 

Price. 

40.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract. 

41. Compensation 

Events 

41.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 
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Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors in a 

way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for execution 

of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon work, which is then found to 

have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter 

of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 

Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

41.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

41.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 
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provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly.  If 

the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast.  The Project Manager shall assume that 

the Contractor shall react competently and promptly to the event. 

41.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes, duties, 

and other levies are changed between the date 28 days before the 

submission of bids for the Contract and the date of the last 

Completion certificate.  The adjustment shall be the change in the 

amount of tax payable by the Contractor, provided such changes 

are not already reflected in the Contract Price or are a result of 

GCC Clause 44. 

43. Currencies 43.1 Where payments are made in currencies other than the currency of 

the Employer’s country specified in the PCC, the exchange rates 

used for calculating the amounts to be paid shall be the exchange 

rates stated in the Contractor’s Bid. 

44. Price 

Adjustment 

44.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the PCC.  If so provided, the amounts certified in 

each payment certificate, before deducting for Advance Payment, 

shall be adjusted by applying the respective price adjustment factor 

to the payment amounts due in each currency.  A separate formula 

of the type indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract Price 

payable in a specific currency “c.” 

 Ac and Bc are coefficients5 specified in the PCC, representing 

the nonadjustable and adjustable portions, respectively, of the 

Contract Price payable in that specific currency “c;” and 
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 Imc is the index prevailing at the end of the month being invoiced 

and Ioc is the index prevailing 28 days before Bid opening for 

inputs payable; both in the specific currency “c.” 

44.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate.  The index value shall be 

deemed to take account of all changes in cost due to fluctuations in 

costs. 

45. Retention 45.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the PCC until Completion of the whole of 

the Works. 

45.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GCC 51.1, half the total 

amount retained shall be repaid to the Contractor and half when the 

Defects Liability Period has passed and the Project Manager has 

certified that all Defects notified by the Project Manager to the 

Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

46. Liquidated 

Damages 

46.1 The Contractor shall pay liquidated damages to the Employer at the 

rate per day stated in the PCC for each day that the Completion 

Date is later than the Intended Completion Date.  The total amount 

of liquidated damages shall not exceed the amount defined in the 

PCC.  The Employer may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages 

shall not affect the Contractor’s liabilities. 

46.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  The Contractor shall be paid interest 

on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in GCC Sub-Clause 40.1. 

47. Bonus 47.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the Completion is 

earlier than the Intended Completion Date.  The Project Manager 
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shall certify that the Works are complete, although they may not be 

due to be complete. 

48. Advance 

Payment 

48.1 The Employer shall make advance payment to the Contractor of the 

amounts stated in the PCC by the date stated in the PCC, against 

provision by the Contractor of an Unconditional Bank Guarantee in 

a form and by a bank acceptable to the Employer in amounts and 

currencies equal to the advance payment.  The Guarantee shall 

remain effective until the advance payment has been repaid, but the 

amount of the Guarantee shall be progressively reduced by the 

amounts repaid by the Contractor.  Interest shall not be charged on 

the advance payment. 

48.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract.  The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

48.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, following 

the schedule of completed percentages of the Works on a payment 

basis.  No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 

49. Securities 49.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance and shall 

be issued in an amount specified in the PCC, by a bank or surety 

acceptable to the Employer, and denominated in the types and 

proportions of the currencies in which the Contract Price is payable. 

 The Performance Security shall be valid until a date 28 days from 

the date of issue of the Certificate of Completion in the case of a 

Bank Guarantee, and until one year from the date of issue of the 

Completion Certificate in the case of a Performance Bond. 

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way. 

50.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 
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completed form shall be verified and signed by the Project Manager 

within two days of the work being done. 

50.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

51. Cost of 

Repairs 

51.1 Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

 

E. Finishing the Contract 

 

52. Completion 52.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is 

completed. 

53. Taking Over 53.1 The Employer shall take over the Site and the Works within seven 

days of the Project Manager’s issuing a certificate of Completion. 

54. Final Account 54.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 56 

days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 56 

days a schedule that states the scope of the corrections or 

additions that are necessary.  If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a 

payment certificate. 

55. Operating and 

Maintenance 

Manuals 

55.1 If “as built” Drawings and/or operating and maintenance manuals 

are required, the Contractor shall supply them by the dates stated 

in the PCC. 

55.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the PCC pursuant to GCC Sub-Clause 55.1, 

or they do not receive the Project Manager’s approval, the Project 

Manager shall withhold the amount stated in the PCC from 
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payments due to the Contractor. 

56. Termination 56.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. 

56.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid by 

the Employer to the Contractor within 84 days of the date of 

the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the PCC; or 

(h) if the Contractor, in the judgment of the Employer, has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GCC Clause 57.1. 

56.3 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 56.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

56.4 Notwithstanding the above, the Employer may terminate the 
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Contract for convenience. 

56.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

57. Fraud and 

Corruption 

57.1 If the Employer determines that the Contractor and/or any of its 

personnel, or its agents, or its  Subcontractors, sub consultants, 

services providers, suppliers and/or their employees has 

engaged in corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of Clause 56 shall 

apply as if such expulsion had been made under Sub-Clause 

56.5 [Termination by Employer]. 

57.2 Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee 

shall be removed in accordance with Clause 9. 

57.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party6; 

(ii)  “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation7; 

(iii)  “collusive practice” is an arrangement between two or 

more parties8 designed to achieve an improper purpose, 

including to influence improperly the actions of another 

party; 

(iv)  “coercive practice” is impairing or harming, or threatening 
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to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of 

a party9; 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation 

or making false statements to investigators in order 

to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or 

from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise 

of the Bank’s inspection and audit rights provided for 

under Sub-Clause 22.2. 

58. Payment upon 

Termination 

58.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered 

less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the 

work not completed, as indicated in the PCC. Additional 

Liquidated Damages shall not apply.  If the total amount due to 

the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer. 

58.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, 

the Project Manager shall issue a certificate for the value of the 

work done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to 

the date of the certificate. 

59. Property 59.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer if 

the Contract is terminated because of the Contractor’s default. 
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60. Release from 

Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 

61. Suspension of 

Bank Loan or 

Credit 

61.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor are 

being made: 

(a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank’s 

suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days 

for payment provided for in Sub-Clause 40.1, the Contractor 

may immediately issue a 14-day termination notice. 
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Section VI.  Particular Conditions of Contract 

 

A. GENERAL 

GCC 1.1 (d) The financing institution is  The Eswatini Local Government 

GCC 1.1 (s) 
 
The Employer is: 

                   Mankayane Town Board 

                   P. O. Box 388, Mankayane 

                   Eswatini 

                  Contact Person : Mr. Phumlani Dlamini 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 3 Months 

after the Commencement Date 

GCC 1.1 (y) The Project Manager is : 

                   Eswatini Consulting Engineers (Pty) Ltd 

                   Plot 278, Lomadvokola Street, Mbabane 

                   P O Box 305, Mbabane 

                   Eswatini                   

                   Contact Person: Mr. Rasheed Mohammed 

GCC 1.1 (aa) The Site is located at Mankayane and is defined in Drawing No. MTB-XL01  

GCC 1.1 (dd) The Start Date shall be Fourteen days after the signing of the contract 

GCC 1.1 (hh) 
 

The Works consist of Upgrading of the extension of Titandini Road from 

gravel to bitumen standards, measuring approximately 365m. The roads 

also include provision of pedestrian walkways and related stormwater 

drainage facilities. Additionally, the works include the construction of a 5 

cell, 2100 x 2100 portal culvert.  
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GCC 3.1  The language of the contract is English.  

The law that applies to the Contract is the law of The Kingdom of Eswatini. 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials:  E300,000.00 min 

and the deductible is E30,000.00 

(b) for loss or damage to Equipment:  Covered under Contractors All Risk 

Insurance 

(c) For loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract is E1,000,000.00 and the 

deductible is E100,000.00. 

(d) for personal injury or death:  

(i) of the Contractor’s employees: E1,000,000.00 

of other people: E1,000,000.00 

GCC 14.1 N/A 

GCC 20.1 The Site Possession Date(s) shall be: 14 Days after the signing of the 

Contract or Site Hand Over. 

B. TIME CONTROL 

GCC 25.1 The Contractor shall submit for approval a Program for the Works within 14 

days from the date of the Letter of Acceptance. 

GCC 25.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is 

E500/day. 

C. QUALITY CONTROL 
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GCC 33.1 The Defects Liability Period is: 12 months. 

D. COST CONTROL 

GCC 43.1 The currency of the Employer’s country is:  Emalangeni 

GCC 44.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 44, and the following information regarding coefficients does not 

apply. 

The coefficients for adjustment of prices are: N/A  

GCC 45.1 The proportion of payments retained is: 10 percent 

GCC 46.1 The liquidated damages for the whole of the Works are 0.07 percent of the 

final Contract Price per day. The maximum amount of liquidated damages 

for the whole of the Works is 5 percent of the final Contract Price. 

GCC 48.1 The Advance Payments shall be: 20 Percent and shall be paid to the 

contractor not later than 28 days after the submission of the bank 

guarantee.  

GCC 49.1 The Performance Security shall be as follows: 

(a) Bank Guarantee: 5 percent.  

(b) Performance Bond: 30 percent. 

E. FINISHING THE CONTRACT 

GCC 55.1 The date by which operating and maintenance manuals are required is 30 

days after completion 

The date by which “as built” drawings are required is 30 days after 

completion. 

GCC 55.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC 58.1 is 
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E2,500 (Emalangeni) per Calendar Week.  

GCC 56.2 (g) The maximum number of days is: 28 days.  

GCC 58.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 10 percent. 
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A) DESCRIPTION OF THE WORKS  

1) SCOPE OF WORKS 

The scope of the works to be carried out under in this contract covers the following: - 

- Upgrading of Titandini Road, measuring approximately 365m, from gravel to bitumen 

standards. And will include provision of stormwater drainage facilities and pedestrian 

walkways. 

- The demolishing of the existing structure, traffic accommodation and construction of 

a new 5 cell, 2100mmx2100mm Portal Culvert, including protection works. 

2) MAJOR ITEMS OF WORKS 

The major items of work to be executed under this contract include the 

following:  

i). The establishment of Contractor’s camps and plant on site 

ii). Traffic Accommodation. 

iii). Setting out of works including level control; 

iv). The relocation of and protection of  existing services; 

v). Clearing and grubbing of the areas on which construction is to take place; 

vi). Construction of some 0.365km of road layer works using cement 

stabilised gravel material for the subbase course, G1 type material for the 

base course and Asphalt wearing course; 

vii). Construction of 1.2 wide concrete paved sidewalks; 

viii). Construction of kerbing and channelling along sidewalks, concrete lined 

open drains; 

ix). Construction of Ø600 mm pipe culverts; 

x). Construction of 30mm asphalt surfacing; 

xi). Protection works, landscaping, topsoiling and grassing; 

xii). Finishing off of road, road reserve and borrow pits;  

xiii). Demolishing of existing pipe culverts;  

xiv). Construction of 5 x 2100 x 2100 portal culverts;  

xv). Construction of Gabion boxes;  

xvi). Construction of Reno mattresses; 

xvii). Construction of 300mm thick stone pitching;  

xviii). Maintenance of the works for a period of twelve (12) months 

B) CLIMATIC CONDITIONS 

Climatic conditions on the site are typical of those prevailing in the Eswatini Lowveld 

Region. Average annual rainfall is between 500 to 900mm of which the majority falls 

between October and March. Summer months are extremely hot with little rain whilst 

winter months are generally warm and dry. 
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C) ACCESS 

The roads that are undergoing the rehabilitation are within the Mankayane Town, 

hence access is within the Central Business District (CBD). 

D) NATURE OF GROUND AND SUBSOIL CONDITIONS 

 Natural Ground 

Essentially the soil conditions consist of imported graveling wearing course and very 

fine in-situ gravel material.  The provision of this data does not relieve the Contractor 

of his responsibilities in terms of the General Conditions of Contract to satisfy himself 

concerning all matters relating to site soil conditions. 

 Construction Material 

The Contractor shall be responsible for identifying sources of suitable borrow 

materials, obtaining the necessary permission and permits, and for payment of all 

royalties due on materials obtained on or off site.  He will also be required to obtain 

approval from the Engineer for each source of materials as detailed in the relevant 

sections of these Specifications. 

 

E) ROYALTIES  

Royalties are payable on sand, stone and gravel used for construction. Where 

royalties are paid by the Contractor, these will be reimbursed upon written proof 

being submitted to the Engineer. Royalties will therefore be included as a 

Provisional Sum in the tendered rates of which if exceeded shall not be paid 

unless authorized by the Engineer. 

 

F) ACCESS, CONSTRUCTION AND SERVICE ROADS 

Any and all existing roads utilised for construction purposes shall be strictly 

maintained in their original condition. Should any road be damaged by the 

Contractor, it shall be immediately reinstated to its original condition at his expense. 

Dust on any gravel roads utilised by the Contractor shall be suppressed through 

continuous watering. 

The responsibility for ensuring that all anticipated costs in the above regard for all 

affected roads are included in this Quotation rests with the Bidder. The affected 

roads vary in typical standard and both surfaced and unsurfaced roads are present. 

The Bidder shall make full allowance for this work in his Quotation submission and all 

costs shall be included in the listed items.  

The maintenance and reinstatement costs, where necessary, of all roads utilised by 

the Contractor for construction and access shall be covered by the rates submitted 

for pay item under Section 1500 “Traffic Accommodation”.   
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G) SITE FACILITIES AVAILABLE 

 Source of Water Supply 

The Contractor will be required to make his own arrangements for obtaining both 

domestic and construction water. 

Source of Material 

The Contractor will be required to source their own borrow pits for construction 

purposes. 

 Source of Power Supply 

The Contractor will be required to make his own arrangements for a temporary 

electrical connection. 

 Location of Construction Camp 

The Contractor’s construction camp may be located in the vicinity of the area 

designated for such by the Engineer. The Contractor is to provide a separate fenced-

off compound within this area. 

 Accommodation for Workers 

Neither housing nor shelters are available for the Contractor's employees, and the 

Contractor shall make his own arrangements to house his employees and transport 

them to site. 

 

H) SITE FACILITIES REQUIRED 

 Temporary Offices 

Accommodation for the Engineer’s staff is not required on site, however the 

Contractor shall provide a suitably furnished office, as part of his own establishment, 

for the conduction of site meetings. 

 Sanitary Facilities 

The Contractor shall provide and maintain adequate ablution facilities, using 

chemical toilets with a flushing mechanism and a hand basin at the site camp for his 

employees and visitors 
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I) FEATURES REQUIRING SPECIAL ATTENTION 

  Flexibility of Construction Activities 

All construction activities are under the direct control of the Engineer and as such the 

Engineer has the right to instruct the Contractor to deviate/adjust/direct/modify the 

Contractor's schedule and/or activities to serve the best interest of the project.  The 

Contractor shall be flexible and able to adapt to changing circumstances. 

  Quality control and quality assurance measures 

It will be the full responsibility of the Contractor to undertake appropriate quality 

control and quality assurance measures on Site.  The Contractor shall submit to the 

Engineer for approval before the commencement of any major activity, his proposed 

quality control assurance methodology and proceedings to be observed during the 

Contract.  Should the Engineer deem the QA system to be inadequate to ensure 

construction to specification, the Contractor shall adapt the system to conform. The 

Engineer shall audit the Contractor's QA system on a regular basis to ensure that 

adequate independent checks and tests are being carried out and to ensure that the 

Contractor's own controls are sufficient to identify any possible quality problems 

which could cause a delay on the project, or construction outside specification. 

The Contractor shall keep a life cycle history, in check-list format, of the following 

aspects, inter-alia (The actions, tests, results, remedial measures etc taken and the 

dates on which they were executed shall be described). 

1) Vegetation clearing. 

2) Topsoil stripping: Conservation, stockpiling, reinstatement thickness. 

3) Services crossed: Position, authority informed, damage, protection. 

4) Survey: Pre-excavation, setting out, ground levels. 

5) Pipe control: Pre-delivery inspection. 

6) Excavation: Width, profile, water, pumping 

7) Pipe lay: Position, jointing invert level. 

8) Concrete works: Slump, cube strength, curing. 

9) Backfilling Layer thickness, density tests. 

10)Bedding Quality, density 

11)Materials Compliance with specification. 

12)Existing Services 

The Contractor shall make himself acquainted with the position of all existing 

services before any excavation or other work likely to affect the existing services is 

commenced.  

The Contractor will be held responsible for any damage to existing services caused 

by or arising out of his operations and any damage shall be made good at his own 

expense. 
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In as much as their positions are known, existing services will be indicated on the 

construction plans. 

 

J) SITE SUPERVISION AND TESTING 

The Contractor shall ensure that sufficient qualified and experienced supervisory staff, 

the required transport, instruments, equipment and tools are available to control his 

own workmanship.  The Engineer or his representative will not act as foreman or 

surveyor and in instances where this should be required due to 

inadequate/inexperienced supervision, the cost thereof shall be borne by the 

Contactor. 

The Contractor shall furnish the Employer and the Engineer with a list of addresses 

and telephone numbers of key personnel in the Contractor's organization who may be 

contacted in an emergency both during and outside normal office working hours.  This 

list will be required prior to any payments. 

Key personnel listed above will be available for the duration of the Contract and may 

not be removed or re-allocated by the Contractor without the written permission of the 

Engineer. 

 

K) ORDERING OF ACCESSORIES 

The Contractor shall check all dimensions and quantities shown on the drawings 

and/or in the Schedule of Quantities.  The dimensions and quantities of all accessories 

shall be agreed upon between the Contractor and the Engineer before said 

accessories are ordered. 

On acceptance of his Quotation the Contractor is to ascertain if all materials and 

equipment to be supplied can be obtained in South Africa and if not, the Contractor is 

to take steps to import the same so that the Works are not delayed.  Delay in the 

Works owing to non-delivery of materials and equipment will not be considered a 

cause for delay in completing the Works. 

 

L) RESTRICTION ON BLASTING 

 Blasting shall only be permitted on the instruction of the Engineer. 

 

M) SITE MEETINGS 

The Engineer will hold regular site meetings and keep and circulate minutes. The 

Contractor shall attend and shall ensure that all Sub-Contractors are represented. 
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N) DRAWINGS 

All construction drawings issued from time to time must be properly mounted on 

suitable material and kept in a good condition.  Any drawings becoming bleached or 

otherwise obscured so that they cannot be properly read must be replaced.  All 

drawings issued for construction shall have the date of issue clearly stamped on, the 

receipt thereof shall be acknowledged in writing by the Contractor. 

Any errors due to misreading of damaged or obscured drawings or superseded 

drawings shall be made good by the Contractor at his own expense.  The Contractor 

shall keep a register of drawings of the Site which shall be brought up to date, at least 

once a week.  Any drawings required must be brought to the attention of the Engineer, 

in writing, at least one month in advance of date required. 

 

O) EXISTING SERVICES 

The Contractor shall obtain copies of record drawings showing the location of services 

from all the relevant authorities and all services indicated on these plans shall be 

deemed to be indicated on the Contract drawings as per the standard specifications. 

The Contractor shall take particular care to avoid damage to all services on the site, 

and shall carefully expose existing pipes and underground cables at intervals so as to 

determine their exact depth and location before commencing excavation in the 

immediate vicinity. 

 

P) EXISTING ACCESS TO RESIDENTS AND BUSINESS AREAS  

The Contractor shall plan and prepare his construction activities in this area to ensure 

minimum disturbance to the local Residences and Business.  He shall bear in mind 

that extended working hours will not be possible in this area. The Contractor will be 

held responsible and accountable for any damage, consequential or otherwise, related 

to claims from the community due to negligent, uncooperative or malicious behaviour 

of the Contractor or his personnel.  Further, existing services which are affected by 

construction activities on or to the Works such as paved roads, water, telephone and 

electrical reticulation shall be maintained and/or rehabilitated to their original state. Of 

major importance is the generation of dust and noise nuisance, which shall be kept to 

a minimum. The Contractor shall make every effort not to influence the residents in this 

regard. 

He is further warned that claims for any such disturbances will be born entirely by 

himself and that he is to ensure that all measures are taken to prevent them and he is 

also to indemnify the Client against any such claims. 
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It will be the full responsibility of the Contractor to ensure the safety of the residents in 

these areas at all times. He shall take all actions necessary to ensure this, inclusive, 

but not limited to the cordoning off of sections of Works with fences to prohibit access 

to areas where heavy machinery and/or excavations may pose a danger to the 

residents. However, during this exercise, adequate access shall be afforded to the 

residents to their properties at all times, even if this means the provision of temporary 

access facilities.  

All construction activities have the potential of creating disturbance to neighbouring 

residents. To minimise the negative impact of, for example, creating hostility within 

surrounding communities, a system of soliciting and recording concerns and 

complaints shall be implemented with clear responsibility assigned to organisations to 

resolve any concerns or complaints. 

To minimise impacts associated with complaints arising from the activities of the 

project, the following mitigation is required of the Contractor:  

❖ Design, to the satisfaction of the Engineer, and implement a complaints 

registration system  

❖ A Complaints Register is to be kept at the Site Office into which project 

related complaints from any interested and affected person can be recorded. 

The Register will request the name, address, telephone/fax numbers (or 

other appropriate contact details) and description or nature of the complaint  

❖ Notify surrounding residents that a complaints system is available and 

provide them with details of how a complaint can be lodged and the purpose 

of having such a system.  The Contractor must respond immediately to all 

complaints from all complainants with the aim of removing the source of 

complaint or explaining or minimising the source of the complaint  

❖ A monthly summary of all complaints received with a description of the 

resolution activities is to be produced and entered into official project 

management documentation and the Project Compliance Report submitted 

to the SEA  

 

Q) SURVEY BEACONS 

All known survey beacons will be shown to the Contractor on site at the handover 

meeting, and noted.  
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R) SPOILING LOCATIONS 

Contractor will be required to identify suitable spoiling locations and obtain permission 

for their use. He will also be responsible for meeting all costs arising from the use of a 

particular dumping site. 

The Contractor is to obtain approval from the Engineer for the use of each spoiling 

location before utilising it. 

 

S) GROUND CONDITIONS 

The Contractor will be responsible for keeping excavations free from ground water and 

for the safety of such excavations.  

 

T) REJECTED WORK AND MATERIALS 

Materials which do not conform to the requirements of the Contract Document, are not 

equal to samples approved by the Employer or Engineer or are in any way 

unsatisfactory or unsuited to the purpose for which they are intended, shall be 

rejected.  Any defective work, whether as the result of poor workmanship, use of 

defective materials, damage through carelessness or any other cause, shall be 

removed within ten (10) days after written notice is given by the Employer or Engineer, 

and the work shall be re-executed by the  Contractor.  The fact that the Employer or 

Engineer may have previously overlooked such defective work shall not constitute an 

acceptance of any part of it.  Such remedial work shall be for the Contractor's account 

and no claims for extras or extension of time shall be entertained.  

 

U) ENVIRONMENTAL CONTROL 

The following generic environmental control measures are required to be implemented 

by the Contractor. 

i). General 

The Contractor will be held responsible for any claims or damages resulting from 

incidents such as the following: 

❖ Excessive dust.  Final effluent may be used for dust control. 

❖ Burning of the veld or grazing. 

❖ Damage to fauna and flora. 

❖ Damage to private or rented property. 

❖ Damage to existing or new structures and services. 

❖ Uncontrolled dumping. 

❖ Damage to the works being carried out by subcontractors. 
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The contractor shall plan and conduct all his construction activities in such away that 

the above incidents are avoided at all costs. 

No burning of the trees and timber will be allowed on the Site.  All necessary 

precautions must be taken to ensure that acceptable noise levels are adhered to.  

ii). Impact on Cyathea dregei 

The tree fern is found along the drainage lines on the periphery of the proposed 

township.  These trees should be left undisturbed and impact on the drainage lines 

minimised during construction. In addition water flow in the drainage lines should 

not be altered.  

iii). Alien weed management and land rehabilitation 

Weeds present a threat to the natural vegetation of an area. The control of the 

most aggressive weeds Lantana camara, Acacia mearnsii (wattle) and Eucalyptus 

spp. (gum) would initiate the rehabilitation process and also help reduce the rate of 

spread into surrounding areas. 

The further spread of Lantana camara, Acacia mearnsii (wattle) and Eucalyptus 

spp. (gum) into the surrounding vegetation needs to be prevented Refer to the 

Alien Weed Atlas for Eswatini and the Working for Water website for details and 

advice on alien weed control.  

   http://www.kbraunweb.com/alienplants/specieslist 

 

iv). Road Surfacing and Sealing  

These construction activities, if not properly managed, will result in soil and water 

pollution due to spillage of bitumen and other petroleum products, use of loose 

road fill material which can be washed into water courses and run-off increasing 

erosion rates. The following shall be implemented by the Contractor: 

❖ Restrict all bitumen tanker filling operations to one protected area 

(preferably the Contractors site offices and storage area) 

❖  During the bitumen spraying operations operators must be carefully 

supervised to minimise wasteful use of the bitumen and to ensure 

only designated areas are sprayed with the bitumen.  

❖  Notify all roadside communities one week in advance of surfacing 

operations to request that all cattle and other livestock are kept off the 

road - failure to do so can result in cattle walking, urinating and 

defecating on the road thereby disturbing the quality of the sealant. 

❖ Where and when necessary, access across the road must be made 

available for cattle going to local dipping tanks to cross without 

disturbing the works Inform all roadside residents on methods to 

http://www.kbraunweb.com/alienplants/specieslist
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remove bitumen from feet, shoes, tyres and car surfaces should they 

accidentally walk or drive on any wet bitumen . 

 

v). Other generic mitigation measures include:  

The Contractor shall minimise the areas of disturbance outside of the construction 

areas.  

  Avoid clearing any trees over 5m in height.  

The Contractor shall ensure that any topsoil and subsoil excavated during 

construction, is stockpiled. 

The Contractor shall ensure that runoff water exiting the project area is done so in 

a non-erodible manner with stones pitched or concreted drains all the way to the 

edge of the property and then a metre drain to spread the discharge in a non-

erodible manner. All culvert outfalls must be protected by rockfill (or similar) to 

minimize erosion.   

Both headwalls of the culverts are to be protected from erosion (usually achieved 

with use of blocks or natural materials)  

The Contractor shall ensure that all disturbed areas are rehabilitated as soon as 

the      disturbing force has been removed.  

If any activity causes complaints from neighbouring residents, the Contractor shall 

investigate the source of the noise causing the complaint and do whatever is 

necessary to reduce the level of the noise to an acceptable level. 

As part of the project and Contractors environmental responsibility, rehabilitation 

of all disturbed areas shall be carried out by the Contractor. Such areas include 

the access roads, Contractors camp and borrow areas.  

The Contractor shall make available rubbish bins at the Contractors site offices 

and works areas. Arrange for the regular removal of collected refuse to the refuse 

dump. Collected waste is to be burned regularly to keep volumes down and 

sanitized. The rubbish pit is to be fenced off to prevent scavengers from gaining 

entry. 

 Contractor is to ensure that workers receive consistent education from the Family 

Life Association of Eswatini (FLAS) or other suitably experienced NGO on 

HIV/AIDS/STDs; freely available condom supplies to be maintained on site. 

The Contractor is responsible for the health and safety of his employees and as 

such must abide by all employment, health and safety regulations that currently 

govern this type of project. All disciplinary matters must be handled by existing 

legal structures. 
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All temporary structures and their foundations used in any of the construction 

activities must be removed and disposed of in an approved manner. 

The costs associated with the above generic environmental specifications and all 

other reasonable environmental controls required to ensure a clean, healthy and 

sustainable environment shall be deemed to be included in the tendered rates. 
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PROJECT SPECIFICATIONS  

PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS  

This part of the Project Specifications deals with matters relating to the 

Standard Specifications. Where reference is made in the Standard 

Specifications to the Project Specifications, this part shall also contain the 

relevant information, e.g. the requirements where a choice of materials or 

construction methods are provided for in the Standard Specifications.  

B.1 Standard Amendments to the Standard Specification  

             There are no standard amendments.  

 B.2 PROJECT SPECIFICATIONS REFERRING TO THE COLTO STANDARD 

SPECIFICATIONS AND ADDITIONAL SPECIFICATIONS  

The Standard Specifications forming part of this Contract have been written to 

cover all phases of the work usually encountered on road contracts and they 

may therefore cover items of work not encountered in this particular Contract.  

In certain clauses in the Standard Specifications, allowance is made for a 

choice to be specified in the Special Provisions of Contract between 

alternative materials or methods of construction, and for additional 

requirements to be specified to suit a particular contract. Details of such 

alternative or additional requirements applicable to this Contract are contained 

in this part of the Special Provisions of Contract. It also contains the necessary 

additional Specifications (apart from those included in other parts of the 

Special Provisions) required for this Contract.  

The clauses and payment items dealt with in this part of the Special provisions 

are numbered "B" with a number corresponding to the relevant clause or item 

number in the Standard Specifications.  

New clauses and payment items not covered by clauses or items in the 

Standard Specifications have been included here and have also been 

designated with the prefix "B". Such additional clauses and items have been 

given numbers following on the last number used in the particular section of 

the Standard Specifications referred to.  
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SECTION 1100: DEFINITION AND TERMS B1115: 

GENERAL CONDITIONS OF CONTRACT  

The General Conditions of this Contract are The General Conditions of Contract for 

Standard Bidding Document: Procurement of Works Smaller Contract, issued by the World 

Bank May 2004, revised May 2007. 

SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  

 

B1202 SERVICES 

 

Add the following first paragraph: 

“All reference to services in this clause shall mean utility services”. 

 

 B1204 PROGRAMME OF WORK 

 

(a) General requirements 

 

Add the following as a continuation of the first paragraph:  

“In drawing up the Programme the contractor shall make allowance for all special non-

working days defined in C1.2.2 Contract Data. 

 

And add the following sub clause 

 

“(c) Programme revisions 

The programme will be reviewed at the monthly site meetings at which the contractor shall 

provide sufficient detail that will allow the comparison of completed work per activity against 

the original approved programme. The contractor shall indicate what resources and 

programme changes he intends to implement in order to remedy any activity that has fallen 

behind. The engineer may demand from the contractor a major revision of the programme. 

Such a revision shall be submitted for approval within fourteen days of the demand.” 

 

B1209 PAYMENT   

  

(c) The meanings of certain phrases in payment clauses 

  

Procuring and furnishing (material) 

 

Add the following: 

“Payment for procuring and furnishing material from commercial sources shall include all 

associated cost with procuring, transporting and compacting as specified.  
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Add the following subclauses: 

“(g) Work in confined areas 

Except where provided for in the specification AND the Pricing schedule no extra payment 

shall be made nor shall any claim for additional payment be considered for construction in 

confined areas.  The omission of standard pay items from the schedule of quantities shall be 

taken to be deliberate and any additional costs incurred shall be included in the bulk rate.” 

 

(h) Rates to remain unchanged when scope of work changes 

The rates and prices in the Schedule of Rates shall be final and binding throughout the 

period of the Contract and the Defects Liability Period, irrespective of the percentage 

variation in the scope of works. 

   

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

 

Add the following to subclause (e) before the semicolon: 

 

“(including road studs)” 

 

Add the following paragraphs after item (h): 

“Notwithstanding that there might be natural or programmed sections of the works that will 

result in them being completed in their entirety before other sections, no consideration shall 

be given to the issuing of practical completion certificates for portions of the works.  The use 

of any completed roadway or portions of the work, whether for unhindered use by the public 

or for accommodation of traffic while other portions are being constructed, shall not 

constitute use or occupation by the employer.  

 

In addition to the listed specified items of work and regardless of the degree of beneficial 

occupation by the employer, the works shall be considered for practical completion only if 

the following criteria also have been met: 

 

(i) The estimated cost to complete the outstanding work is less than 2% of the 

tendered value of work plus the cost of any variation or extra work orders, but 

excluding CPA.  

  

(ii) The written list of outstanding items of work can be completed within 28 days 

of the list having been accepted in writing by the contractor. 

 

(iii) Any information in the contractor’s possession, which is required by the 

engineer and has been requested in writing, has been supplied. 
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B1215 EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER 

 

Change the existing heading of clause 1215 to read as above and wherever the expression 

‘abnormal rainfall’ or ‘rainy weather’ is encountered replace it with ‘inclement weather’. 

 

In the 1st line of the 1st paragraph change ‘clause 45’ to read ‘subclause 8.4’  

 

Make the following changes to Method (ii) (Critical-path method): 

 

In line six of the second paragraph delete ‘five-day working week’ and replace with  

‘23-day working month’, and: 

 

Add the following final paragraphs: 

 

“Add the following to this clause: 

Extension of time for completion arising from abnormal rainfall shall be calculated 

separately for each calendar month or part thereof in accordance with the 

formula given below. It shall be calculated for the whole period for completion of 

the Contract, including any extension thereof: 

  V = (Nw - Nn) + (Rw - Rn) 

 X 

The symbols shall have the following meanings: 

V  =   extension of time in calendar days in respect of the calendar month 

under   consideration. 

Nw = actual number of days during the calendar month on which a rainfall 

of Y mm or more recorded. 

Nn =  average number of days, as derived from existing rainfall records on 

which a rainfall of Y mm or more has been recorded for the calendar month. 

Rw = actual rainfall in mm for the calendar month under consideration. 

Rn = average rainfall in mm for the calendar month, as derived from the 

rainfall records. 

 X  =  20 

 Y  =  10 

If V is negative and its absolute value exceeds Nn, then V shall be taken as 

equal to minus Nn. 
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The total extension of time shall be the algebraic sum of the monthly totals for the 

period under consideration, but if the grand total is negative the time for 

completion shall not be reduced due to lack of rain. Extensions of time for part of 

a month shall be calculated using pro rata values of Nn and Rn. 

The factor (Nw - Nn) shall be considered to represent a fair allowance for 

variations from the average number of days during which rainfall exceeds Y mm. 

The factor (Rw - Rn) / X shall be considered to represent a fair allowance for 

variations from the average in the number of days during which rainfall does not 

exceed Y mm but wet conditions prevent or disrupt work. The formula does not 

take account of flood damage which could cause further or concurrent delays, 

which should be treated separately as far as extension of time is concerned. 

Accurate rain gauging shall be taken at a suitable point on Site and the 

Contractor shall, at his own expense, take all necessary precautions to ensure 

that the rain gauges cannot be interfered with by unauthorized persons. 

Existing rainfall records are available through the Meteorological Office of the 

Ministry of Natural Resources.  Rainfall records from the nearest Meteorological 

Station shall be used for establishing the values of Rn and Nn.   

 

B1222 USE OF EXPLOSIVES 

 

Delete the contents of Clause 1222 and replace with: 

 

The use of blasting will not be permitted. All excavation in intermediate material, hard rock 

and boulders near existing buildings shall be carried out either by wedging and splitting, the 

use of pneumatic tools or by any other method which may be approved by the Engineer in 

writing. 

 

B1229  SABS CEMENT SPECIFICATIONS 

 

Add the following to this clause: 

 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471:  Portland cement and rapid hardening Portland cement, it 

shall be replaced with the new specification: 

 

SABS ENV 197-1 "Cement composition, specifications and conformity criteria Part 1: 

Common cements.” 
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Cement 

Grade 

 
Cement 

Type 

Approximate 

old product 

name 

New Alpha 
New Blue 

Circle 
New NPC New PPC 

New 

Slagment 

52.5 
 

CEM I 
Rapid 

hardening 
Rapid Hard Duracast 

Eagle 

Super 
- - 

42.5R 
 

CEM I 
Rapid 

hardening 
- - - Rapo - 

42.5 

 
CEM I OPC* 

Portland 

cement 
Duratech - OPC - 

 CEM I LASRC - - - LASRC - 

 CEM II A-

S 
PC 15SL - - Eagle Plus - - 

 CEM II B-

S 
RH30SL - - Eagle Plus - - 

32.5R  - - - - - - - 

32.5 

 CEM II A-

V 
PC 15FA 

All Purpose 

Cement 
- - Surebuild - 

 CEM II A-

W 
PC15FA - - - Surebuild - 

 CEM II A-

L 
- 

All purpose 

Cement 
- - Surebuild - 

 CEM II B-

V or W 

PC25FA/ 

PFAC** 
- Structrete - Surecrete - 

 CEM IIIA PBFC - BFC Eagle Pro - PBFC 

 CEM IIIA RHSL - - - - RHSL 

22.5 

 
MC 

22.5X 
PFAC*** 

Multi 

Purpose 

Cement 

Durabuild - - - 

 MC22.5X PFAC*** - Buildcrete - - - 

12.5 

 
MC 12.5 Walcrete 

Mortar 

Cement 
Wallcrete - Masonry - 

 MC 12.5 Mortacem - - - - - 

Notes:  

*  OPC cements previously performed approximately as CEM 1 32,5R products 

**  PC25FA cements under the old standards achieved lower compressive 

strengths than the OPC’s of the time 

*** Some PFAC cements meet the new standard for MC 22,5X.  Others required 

modification before meeting the requirements for MC 22,5X” 
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Add the following clauses: 

 

 “B 1230 MATERIALS 

 

The contractor, when using materials that are required to comply with any standard 

specification, shall, if so ordered, furnish the Engineer with certificates showing that the 

materials do so comply. 

Where so specified, materials shall bear the official mark of the appropriate authority.  

Samples ordered or specified shall be delivered to the engineer's office on the site free of 

charge. 

Where materials are specified under trade names tenders must be based on these 

materials. Alternative materials may be submitted as alternative tenders and the engineer 

may, after receipt of tenders, approve the use of equivalent materials. The tender must be 

clearly marked as an alternative tender, failing which the tender may be rejected”. 

Unless otherwise specified, all proprietary materials shall be used and placed in strict 

accordance with the relevant manufacturer's current published instructions. 

Unless anything to the contrary is specified, all manufactured articles or materials supplied 

by the contractor for the permanent works shall be unused. 

Earth, stone, gravel, sand, and all other materials excavated or present on the site or within 

the  road reserve, or in borrow areas shall not become the property of the contractor, but will 

be at his disposal only in so far as they are approved for use on the contract.  

Materials to be included in the works shall not be damaged in any way and, should they be 

damaged on delivery or by the contractor during handling, transportation, storage, 

installation or testing they shall be replaced by the contractor at his own expense. 

All places where materials are being manufactured or obtained for use in the works, and all 

the processes in their entirety connected therewith shall be open to inspection by the 

engineer (or other persons authorised by the engineer) at all reasonable times, and the 

engineer shall be at liberty to suspend any portion of work which is not being executed in 

conformity with these specifications”. 

The contractor shall satisfy himself that any quarry selected for use provides the necessary 

mined material in accordance with the specification. 
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SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

B1302 GENERAL REQUIREMENTS 

 

(a) Camps, plant and testing facilities 

Delete the contents of the 2nd sentence in the first paragraph and replace with: 

A suitable site shall be made available for erection of the Contractor's camp at the position 

indicated at the site inspection and the extent of the Contractor's camp shall be restricted to 

the area agreed upon and indicated during the Site inspection and the camp shall be fenced 

in. 

Delete the words accommodation in paragraph 3. 

Add the following new subclause 

“(d) Contract sign Boards. 

The Contractor shall supply, erect where directed, maintain and remove on completion two 

(2) project notice boards of substantial construction, approximately 8m2, with the project 

description, and names of the Employer, Engineer and Contractor painted on, all in 

accordance with the Eswatini Association of Architects, Engineers and Surveyors’ standard 

details.  The boards shall be mounted 3m above the ground level on two steel supports 

firmly set in the ground. 

 

B1303  PAYMENT 

 

Delete the third paragraph commencing “Should the final value of the work (excluding any 

payments……………” 

Delete the 11th   paragraph commencing “The tendered rate per month for sub item 13.01(c) 

……  and replace with: 

“The tendered rate per month for sub item 13.01 (c) & (d) represents full compensation for 

that part of the contractor’s general obligations that are mainly a function of construction 

time.  The tendered sum will be paid monthly, pro rata for parts of a month, from the 

Commencement Date (as defined in the Particular Conditions of Contract under Subclause 

8.1)  until the end of the period for completion of the works, plus any extension thereof as 

provided in subclause 8.4 of the general conditions of contract. 

Payment for time related costs arising from extensions of time granted by the employer, 

where the contractor is fairly entitled to such compensation in terms of subclause 8.4 of the 

General Conditions of Contract, will be calculated by taking account only of pay items for 

which the unit of measurement is “month”. All pay items for which the unit of measurement is 

"month" are deemed to be based on 23 working days per month.” 
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Insert the following paragraph: 

"Should the combined total tendered for sub items (a), (b), and (c) exceed 15 % of the 

tender sum (excluding CPA, contingencies and VAT), the tenderer shall state his reasons in 

writing for tendering in this manner.  The Tenderers attention is drawn to Form B1: 

Contractor’s Establishment on Site, (bound in this Volume), to be completed by the tenderer. 

If the tenderer should require additional compensation for his obligations under section 1300 

(over and above the total tendered for item B13.01) by including such additional 

compensation in the tendered rates and/or lump sum of items in the Pricing Schedule, these 

items and the value of such additional compensation shall also be indicated in writing in a 

letter attached to Form B1.” 

Add the following as a final paragraph at the end of this section on payment 

“Payment of the rate per month for sub-item (d) shall include full compensation for all the 

contractor’s obligations relevant to health and safety legislation. 

The tendered rate shall apply in the same manner as pay sub-item B13.01(c) but shall not 

form part of the calculation of the restrictions imposed by Tender Rule 17.3 and Form to 

tender B1: Contractor’s Establishment on Site. 

A contractor who tenders zero for this pay item shall not be relieved of his statutory 

obligations. A nil rate offered shall be deemed not as an omission but as deliberate notice 

that costs have been included in the tendered rates for individual items of work or in the 

other preliminary and general pay items.” 

 

SECTION B1600  OVERHAUL 

 

B1602 DEFINITIONS 

 

(b) Overhaul 

Replace the sub clause with: 

“Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be 

measured as the product of the volume of material hauled and the overhauled distance. 

(d) Free-haul distance 

Replace the last sentence with: 

“This distance shall be 1.0 kilometre in the case of all overhaul materials” 

 

B1603  MEASUREMENT AND PAYMENT 

 

Amend item 16.02 as follows: 

Item                                     

Unit 

B16.02     Overhaul on material hauled in excess of 1 km  ..........................................         

m3km 
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Delete the first paragraph of the first set of notes. 

Add the following paragraph 

The tendered rates shall also include full compensation for identifying borrow-pit materials 

complying with the requirements of the specifications and negotiations with the owners of 

the land on which the burrow areas are situated. 

 

SECTION B1700 CLEARING AND GRUBBING 

 

B1702  DESCRIPTION OF WORK 

 

 (c)  Conservation of Topsoil 

Add to the end of the 1st paragraph: 

The contractor will not be required to remove topsoil to more than an average depth of 

200mm, from any particular area.  The depth of topsoil removed shall be reliant on the 

terrain, suitability of material and topsoil requirements of the work. 

Replace the second paragraph of this clause with the following: 

After clearing and grubbing, all topsoil shall be removed to either windrows alongside the 

construction area or to stockpile.  Where ordered by the engineer, any topsoil that shall be 

required for the topsoiling of new banks and cuts, but which cannot be accommodated 

within the construction site, shall be loaded and hauled to the designated stockpile area 

where it shall be placed in temporary stockpiles for later use in the rehabilitation of the site 

affected by construction activities.  Where new borrow pits are to be opened up the topsoil 

shall first be removed (independently of the overburden) and placed in temporary stockpiles 

at the edge of the borrow pit.  The moving of topsoil from windrow or the loading of topsoil 

from temporary stockpiles and the placing and spreading of thereof on cut or fill slopes or on 

borrow pit spoil sites, is covered in Section 5800. 

Refer also to clause B5802 (g) of this project specification 

 

Item           Unit  

B17.01   Clearing and grubbing  ................................................................. hectare (ha) 

Add the following to the measurement and payment paragraphs 

“Clearing and grubbing of the construction sites shall not be measured separately and shall 

be deemed to be included in the rates tendered for item B13.01” 

Item           Unit 

“B17.07 Removal of topsoil and unsuitable material and temporary  

  Stockpiling thereof in: 

 

a)  Topsoil in windrows alongside the work area ..................................... cubic metre (m3) 

b)  Topsoil in temporary stockpiles after loading  

  Material into trucks including 1,0km freehaul ..................................... cubic metre (m3) 
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c)  Topsoil in windrows on the edges of borrow 

  pits or spoil areas .............................................................................. cubic metre (m3) 

d)   ......................................................................................................... Unsuitable 

material in temporary stockpiles at borrow pits ........................................... cubic metre (m3) 

 

The unit of measurement for items (a) to (c) shall be the cubic metre of topsoil removed to 

windrow or temporary stockpile.  The volume of topsoil removed shall be measured in cut, 

calculated from the difference in cross-sections of the natural ground level before the 

commencement of clearing to cross-sections taken after the removal of the topsoil. 

 

The contractor shall constantly liaise and agree with the engineer as to the depth of topsoil 

to be removed.  Where, in the opinion of the engineer, material that would not normally be 

classed as topsoil to be removed.  Where, in the opinion of the engineer, material that would 

normally be classed as topsoil has also been excavated, the excavation shall be backfilled 

and compacted with selected material at the contractor’ expense.  Should material that is 

deemed by the engineer not to be topsoil, be removed and stockpiled together with material 

classed as topsoil, the contractor shall be responsible for the removal of this unsuitable soil 

from the stockpile and the replacement of the quantity of topsoil contaminated by the 

unsuitable material at his cost.  The quantity of topsoil to be replaced shall be determined by 

the engineer. 

The rates tendered shall include for the excavation of the topsoil and where required, the 

loading and hauling thereof to temporary stockpile as well as the maintenance of the 

stockpile until re-use of the material.  The rates tendered shall also include for all 

supervision required to ensure that only topsoil is removed.” 

The unit of measurement for item (d) shall be the cubic metre of material placed in stockpile 

at the borrow pit.  Excavation of the material will be paid for separately under item B33.04. 

 

C.3.2 SERIES 2000  DRAINAGE 

 

SECTION B2100 DRAINS 

 

B2101  SCOPE  

 

Amend the first paragraph to read: 

This section covers all work both rehabilitative and new work in connection with the 

excavation and construction of open drains, subsoil drainage and banks and dykes at the 

locations and to the sizes, shapes, grades and dimensions as shown on the drawings or as 

directed by the engineers, and the test flushing of subsoil drains. 

 

 

B2104  SUBSOIL DRAINAGE 
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(a) Materials 

(i) Pipes 

 

Amend this subclause by adding the following to the end of the third paragraph: 

“(category-heavy duty) or SABS 1601 (stiffness class 350)” 

The pipes to be used shall be either slotted u PVC pipes or perforated HDP pressure pipes, 

100 mm ID” 

(ii) Natural permeable material 

Add the following to the 3rd paragraph: 

“The crushed stone shall be coarse (19mm nominal) and shall be washed clean of all fines”  

(iii) Synthetic-fibre filter fabric 

Under item (4) Selection, of this subclause, replace the 1st paragraph with the following:-  

“The filter-fabric used for subsoil drains shall be grade 2 and shall satisfy the criteria for a 

grade 2 geotextile as given in Table 2104/2” 

(b) Construction of subsoil drainage systems 

Add the following sub-clause: 

 

B2107 MEASUREMENT AND PAYMENT 

 

B21.01 Excavation for open drains    

Add the following to the penultimate paragraph: 

“The tendered rate shall also include full compensation for trimming the open drains” 

Item                                     

Unit 

B21.03 Excavation for subsoil drainage systems 

 

Add the following sub-item: 

“(c) Extra-over item 21.03(a) for excavating through stabilised  

 layers of existing pavement  ....................................................................Cubic metres 

        (m3) 

 

B21.12  Concrete outlet structures, manhole boxes, Junction boxes,  

  and cleaning eyes for subsoil drainage systems     ...............................number (NO)” 

 

Add the following: 

“The tendered rate shall also include full compensation for procuring and finishing the 

galvanised woven wire mesh, cutting, waste, installing the wire mesh at outlets and keeping 

the wire mesh in the pipe openings clean for the duration of the contract period.” 

SECTION B2200: PREFABRICATED CULVERTS 
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B2218 MEASUREMENT AND PAYMENTS  

 

ITEM   

                         UNIT 

B22.17    Manholes, Catchpits, Inlet and Outlet Structures  

Complete: 

(f) Culvert Inlet and Outlet Structures as shown on the drawings               

No. 

 

SECTION B3100: BORROW MATERIALS 

 

B3103: OBTAINING BORROW MATERIALS 

 

Add new paragraph: 

“The contractor shall adhere to the requirements within the environmental management plan 

for the preparation of the area to be utilised as a borrow pit. This shall include the removal 

and storage of the topsoil within the affected area, maintenance of the area during use and 

the rehabilitation of the area to its natural state on completion. A photographic record shall 

be kept of all borrow pit areas. Any construction material spoiled within these sites shall be 

buried to a depth of no less than 300mm below the surface soil. No construction material of 

any nature shall be left visible after topsoiling. The engineer shall confirm this before 

grassing commences. The area shall be kept free of all undesirable plant material refer.  

 

SECTION B3300: MASS EARTHWORKS 

 

B3302  MATERIALS 

 

(b) Fill 

Add the following under item (iv): 

“The maximum swell at 100% Mod AASHTO compaction shall not be more than 2%.”  

B3312 MEASUREMENT AND PAYMENTS 

(3)Working in restricted areas 

Add the following  

No separate payments for work executed in restricted areas will be made. The tendered 

rates must be inclusive for working in restricted areas. 

 

 

SECTION B3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL 

 

B3402 MATERIALS 
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(a) General 

Add the following at the end of the second paragraph: 

"For chemically stabilised layers the material shall conform to the requirements in Table 

B3402/5." 

Add the following after the second paragraph: 

“Distinction shall be made between crushed and natural G4, G5 and G6 materials. Where 

the crushing and/or screening of these materials have been specified, the combined grading 

shall conform to the grading limits specified for G4 class material in Table 3402/1.” 

(b) Compaction requirements 

Chemically Stabilised Layers C3 and C4 to be constructed in 150mm layers and compacted 

to 97% mod AASHTO.  

 

B3407 MEASUREMENT AND PAYMENTS 

 

Add the following to the first paragraph 

No separate payments for work executed in restricted areas will be made. The tendered 

rates must be inclusive for working in restricted areas. 

 

SECTION B3500: STABILISATION 

 

B3502 MATERIALS  

 

 (h) Curing the Stabilised work 

Add the following to paragraph (i): 

“Method (iii) and (iv) shall not be applicable.” 

 

(i) Construction limitations 

Add the following: 

“No Stabilisation shall be done with falling air temperatures when the air temperature falls to 

below 7oC, or during rising air temperatures, when the air temperature is below 3oC. 

Moisture content tests shall not be undertaken more than one day in advance of in-situ 

Stabilisation operations. Care shall be taken to ensure that samples are representative of 

the in-situ material. Checks shall be conducted when wet weather occurs between initial 

testing and work commencing on any section.” 

 

 

B3503 CHEMICAL STABILISATION 

 

(i) Construction limitations 
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In Table 3503/1, delete 8 hours for ordinary Portland cements and cement blends and 

replace with: "6 hours"  

 

B3602 MATERIALS 

 

(a) Requirements for crushed aggregate 

After the first sentence delete the remainder of the paragraph and replace with the following: 

“The aggregate shall not contain more than 0,1% by mass of unwanted material such as 

wood, coal or similar organic material.  

Aggregates containing mica, such as granite, gneiss, mica schist, pegmatite, sandstone 

shall not contain more than 2% by mass of free mica, especially muscovite, when assessed 

by visually separating the particles, or more than 4% by volume when assessed by means 

of microscopic slides. Aggregate containing easily detectable quantities (more than 1%) of 

olivine, serpentine and sulphide minerals such as pyrites and marcasite, must be considered 

with caution, and may warrant additional evaluation to the satisfaction of the engineer. 

Soft or weathered particles shall be controlled by the Durability Mill Index values specified in 

B3602(e) Durability. 

Provision has been made in clause (B)8108(b)(iii), calculation, for the determination and 

calculation of the Apparent Density for aggregates with total water absorption greater than 

1,5%, when total water absorption is determined according to TMH1 methods B14 and B15.” 

(c) Grading requirements 

Replace entire clause with the following 

“The target grading, after compaction, shall be as near as possible to the mean of the 

specified grading envelope listed in table 3602/1 and shall be continuous with no marked 

gaps or excessive quantities of any particular size. The mean grading of each lot (minimum 

of 4 but preferably 6 test points per lot) shall conform to the approved target grading plus or 

minus the tolerances specified in table 3602/4."     

Add the following subclause: 

“(e) Durability 

The durability property of aggregates derived from the basic crystalline group shall be 

assessed by means of the Ethylene Glycol Durability Index.  When tested in accordance 

with the method prescribed in B 8105 (g) the Durability Index shall not exceed four. In 

addition, the 10% FACT value obtained after soaking in ethylene glycol for four days shall 

not be less than 70% of that obtained on the unsoaked sample. Where any values are 

obtained that fall outside the above requirements, a detailed assessment of the quarry shall 

be undertaken together with a specialist mineralogical evaluation of both the coarse as well 

as fine fractions  in order to assess the long-term durability properties of the material.  

 

For Basic crystalline rocks, Arenaceous rocks, Argillaceous rocks and Diamictites the 

Durability Mill Index (DMI) shall be less than 125. For all other rock types the Durability Mill 
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Index (DMI) shall not be more than 420, subject to the % passing the 0,425mm sieve not 

increasing by more than 8 percentage points during the Durability Mill test.” 

Table 3602/1 

In table 3602/1 delete 85% of bulk relative density and replace with: 

"88% of Apparent Density"  

 

C.3.4 SERIES 4000: ASPHALT PAVEMENTS AND SEALS 

 

SECTION B4100: PRIME COAT 

B 4102 MATERIALS  

(b)  Aggregate for blinding 

Add the following sentence: 

 

“Blinding of the primed surface with aggregate shall only be permitted to facilitate vehicular 

access to adjoining properties” 

 

B 4104 WEATHER AND OTHER LIMITATIONS 

 

Replace paragraph (g) with the following: 

“(g) When the moisture content of the upper 50mm of the layer is higher than 50% of the 

optimum moisture content determined according to TMH 1, Method A7” 

 

B 4106 APPLICATION OF THE PRIME COAT 

 

Add the following to paragraph (c) 

“The nominal application rate of the prime shall be 0,7 ℓ/m2.  Unless directed otherwise by 

the engineer or indicated on the drawings, the edges of the primed surface shall be 150mm 

wider than the edges of the surfacing.” 

 

Add the following subclause 

 

“(j) Application in areas treated by reworking and construction of a new base shall be primed 

using a mechanical distributor complying with subclause 4103(a).  The edges of the 

previously constructed or existing surfacing shall be adequately protected by approved 

means to ensure that an overlap of prime not exceeding 50mm is sprayed onto the 

previously constructed or existing surfacing.” 

 

B 4108 TOLERANCES 

 

Replace the first paragraph with the following: 
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"The actual spray rates measured at spraying temperature shall not deviate by more than 

8.0% from that ordered by the engineer.  The engineer may, at his discretion, conditionally 

accept application rates falling outside this tolerance at reduced payment in accordance with 

Table B4108/1. 

 

Table B4108/1 

 

Payment Reduction Factors for Conditionally Accepted Prime Coat 

 

Deviation specified spray rate at 

spraying temperature. (%) 

Payment reduction factor of 

tendered rate. 

±8,0 1.00 

±9,0 0.97 

±10,0 0.95 

±11,0 0.90 

±12,0 0.85 

±13,0 0.80 

       

Any deviation outside these limits shall not be paid for, however, the engineer shall have the 

right to instruct the contractor to make up any deficiency, or blind excessive prime without 

additional payment. Where so instructed, the material for blinding shall consist of approved, 

but shall consist of screened 4,75mm nominal single size aggregate. The use of crusher 

dust for blinding shall not be permitted. If under-spraying occurs, and it is accepted by the 

engineer, only the actual quantities applied shall be paid for” 

 

 

B 4109 TESTING 

 

Add the following 

 

“No payment will be made if this condition is not adhered to.  The contractor shall provide, at 

his cost, representative samples of every batch of prime delivered onto site.” 

 

 

SECTION B4200: ASPHALT BASE AND SURFACING 

 

B 4202 MATERIALS 

 

B4202 (a) Bituminous binders 

 

(i) Conventional binders 
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Add the following 

 

“The binders to be used shall be as follows 

a) Continuously graded surfacing course: 60/70-penetration grade bitumen 

B4202 (b) Aggregates 

Add the following paragraph to the introductory description: 

“Asphalt mixes shall be manufactured using different individual single size coarse 

aggregates fractions and crushed fine aggregates blended to conform to the specified 

grading requirements.  The use of natural sands shall only be permitted if approved by the 

engineer and shall be limited to a maximum of 5% for continuously graded mixes. All 

aggregate in excess of 4,75 mm shall consist of individual nominal single sized aggregate.  

For stone mastic asphalt mixes all aggregate fractions in excess of 2,36 shall consist of 

individual single size fractions.  Contractors shall note that commercial suppliers may not be 

able to supply all the required single size aggregates, in which instance arrangements will 

have to be made for additional on site screening.  No additional payment shall be made for 

screening aggregate.  The use of run of crusher type materials shall not be permitted.” 

(v) Absorption 

 

Add the following sentence 

“ In addition, the total binder absorption of the combined coarse and fine aggregate blend 

shall not exceed 0,5%” 

(viii) Grading 

Delete the second paragraph commencing with "The target grading…" and add the following 

paragraphs * (delete what is not applicable) 

“The grading limits for the combined aggregate grading for the asphalt base shall be as 

specified in table 4202/6:  Continuously graded 26,5m maximum. 

The grading limits for the combined aggregate grading for the asphalt surfacing shall be as 

specified in table 4202/7: Continuously graded medium grade. 

 

 

 

 

B 4203  COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES 

 

In the first paragraph, third last line, after “or active filler content” add: 

 

“or aggregate content” 

Replace the fifth paragraph with the following: 
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“ The design of the asphalt mixes shall be in accordance with “Interim Guidelines For The 

Design Of Hot-Mix Asphalt In South Africa (June 2001)”, and appropriate research results.  

The mix properties and requirements shall be as specified in the project specifications” 

The relevant asphalt mixes for the surfacing layers shall comply with the requirements in 

table B4203/2 below. 

 

Table B4203/2 : Asphalt mix requirements for Surfacing 

 

Property Continuously graded surfacing 

mixes 

Marshall Stability (kN) 8 – 18 

Marshall Flow (mm) 2 – 6 

Stability /Flow (kN/mm) > 2,5 

VMA (%) > 15 

VFB (%) 65 – 75 

Air voids (%) 4 – 6 

Indirect tensile strength @ 25oc (kPa) > 1000 

Dynamic Creep Modules @ 40oC (MPa) > 20 

Modified Lottmann* (TSR) > 0, 8 

Air permeability @ 7% voids (cm2) < 1 x 10 –8 

Binder film thickness (microns) 5,5 – 8,0 

Filler bitumen ratio 1 – 1,5 

Immersion index (%) - 
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B4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF 

MIXED MATERIAL 

 

(c) Surface Requirements 

(iii) Tack Coat 

 

Add the following paragraph: 

 

“Hand spraying shall only be permitted on areas approved by the engineer.  The binder 

distributor shall be capable to apply the binder evenly over the full area.  The equipment 

shall comply with clause 4103.  Tack coat shall be applied to all transverse and longitudinal 

joints by hand utilizing a paint brush.” 

 

B4206 PRODUCING AND TRANSPORTING THE MIXTURE 

 

(c) Transporting the mixture 

 

Add the following paragraph: 

“Special precautions shall be taken by the contractor to ensure that the temperature of the 

total mass of asphalt does not decrease by more than 10oC from point of dispatch to the 

point where it is to be paved.  The use of the thermal blankets is obligatory. 

 

 

B4214 QUALITY OF MATERIAL AND WORKMANSHIP 

 

(b) Coring of asphalt layers 

 

Add the following: 

“A suitable coring machine shall be available on a daily basis when asphalt paving is taking 

place.  Cores shall only be drilled, when the road temperature is 20oC or less.  Core holes 

shall be filled with hot mix asphalt and compacted, all within 24 hours of the core being 

drilled.  Coring shall be carried out within 48 hours after the paving has been completed and 

supplied to the engineer.  The test results of cores shall be submitted to the engineer within 

24 hours after coring.” 

(c) Routine inspection and tests 

 

Add the following paragraph: 

“The contractor shall keep accurate records of: 

(i) The position where every truckload of asphalt is paved (chainage, lane, time and 

date).  
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(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at 

the paving equipment immediately prior to discharging the load. 

(iii)       The truck and load number from which control samples are taken.  All 

samples taken shall be appropriately numbered." 

C.3.5 SERIES 5000: ANCILLARY ROADWORKS 

 

SECTION B5100:  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

 

B5102 Materials 

 

(a) Stone  

 

Replace the 2nd paragraph with the following:- 

 

““Unless suitable stone can be located on site, the stone for pitching shall come from 

commercial sources but, from whatever source, its use shall be subject to the prior approval 

of the engineer.” 

 

SECTION 5200: GABIONS 

 

5204  CONSTRUCTING GABIONS 

 

(c) Assembly 

 

Add the following: 

 

“In the event of manufacturer’s instructions not being available the following shall apply: 

 

(i) Assembly 

 

Prior to assembly the gabion material shall be opened out flat on the ground and stretched 

to remove all kinks and bends. The gabion boxes shall then be assembled individually by 

raising the sides, ends and diaphragms ensuring that all creases are in the correct position 

and that the tops of all four sides are even. The four corners of the gabion boxes shall be 

laced first followed by the edges of internal diaphragms to the sides. In all cases lacing shall 

commence at the top of the box by twisting the end of the lacing wire around the selvedge. It 

shall then be passed round the two edges being joined, through each mesh in turn and 

securely tied off at the bottom. The ends of all lacing wire shall be turned to the inside of the 

box on completion of each lacing operation. 

 

(ii) Erection 
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Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or 

end, from which work is to proceed shall be secured to either completed work or by rods or 

stakes driven into the ground at the corners. These shall be secured and reach at least to 

the top of the gabion box. Further gabions shall then be positioned in the structure as 

required, each being securely laced to the preceding one at all corners and diaphragm 

points. 

(iii) Stretching 

 

On completion of erection of a suitable length of gabion the gabion boxes shall be stretched 

using a wire strainer or winch of at least one ton capacity firmly secured to the free end of 

the assembled gabion boxes. 

Whilst under tension the gabion boxes shall be securely laced along the edges (top, bottom 

and sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.” 

 

(d) Rock filling  

 

Add the following subclauses: 

“(iii) Filling the boxes 

Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall 

consist of stone so placed to produce a neat face and line with a minimum of voids. 

Internal horizontal bracing wire shall be provided at 330 mm vertical centers in 1 m deep 

units at a ratio of four to every 1 m3 of filling. These bracing wires shall be wrapped around 

two mesh wires and extended from front to back so positioned to ensure a neat face and 

line free of excessive bulges and depressions. Gabion boxes shall be filled in stages and 

horizontal bracing wires inserted as filling is brought up. 

Similar bracing wires used vertically shall be provided in 0,5 m deep gabions at 330 mm 

horizontal centres where water falls directly onto the gabions or where a neat face is 

required.  

Tension on the gabion boxes shall be released only when they are sufficiently full to prevent 

the mesh from slackening.  

Gabion boxes shall be overfilled by 20 to 50 mm above their tops to allow for subsequent 

settlement of the filling. 

 

(iv) Final wiring 

 

Closing and wiring down of lids shall proceed as soon as practicable after filling operations 

and certainly in the likelihood of storms or floods during construction.  

Lids shall be stretched tight over the filling with bars and wired down securely through each 

mesh along all edges, ends and diaphragms. The ends of all tying and bracing wires shall 

be turned into the gabion box on completion of all lacing operations. 
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Tightness of mesh, well packed filling and secure lacing is essential in all structures. 

 

(v) Cutting and folding mesh 

 

Gabion mesh may only be cut, folded and wired together for the purpose of forming mitre 

joints, angles, curves or slopes which are not possible to construct using standard 

rectangular gabions. Such mesh shall be cut neatly, surplus mesh shall either be completely 

removed, or folded back, or folded and tightly wired to an adjacent gabion face. The cut 

edges of the mesh shall be securely laced together with binding wire.” 

B 5205 Measurement and payment 

 

Add the following new item: 

 

“Item                Unit 

B52.06 Secure gabions mattresses to structure with 3mm diameter                      

Number (No) galvanized wire as detailed on the drawings. 

 

The unit of measurement shall be the number of wire ties installed. 

The tendered rate shall include full compensation for supplying and installing the wire ties 

complete in accordance with the details shown on the drawings.” 

SECTION B5700: ROAD MARKINGS 

 

5701 SCOPE 

Replace South African Road Traffic Signs Manual in the second paragraph with: 

“SADC Road Traffic Signs Manual” 

 

B5706 SETTING OUT THE ROAD MARKINGS 

Add the following: 

 

“Where road markings are to be replaced after milling/overlay seal, it is essential that all 

existing barrier lines and other road marking lines be accurately referenced before 

commencement of milling or other operations which will obliterate the existing road 

markings.  The position of barrier lines shall be re-assessed on site by the engineer before 

the contractor commences with the road marking.” 

 

 

 

 

B5707 APPLYING THE PAINT 

Replace the last paragraph with the following: 
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“The center-line shall be painted immediately after 1.0 km of continuous road has received a 

new asphalt layer, or 4km of continuous road has received a new seal surfacing or where, in 

the opinion of the engineer, conditions are unsafe. 

The Contractor’s establishment on site and general obligation shall be deemed to fully 

include the establishment of the road-marking team, irrespective of the number of times the 

road-marking team is required to be on site or is required to move within the site.” 

 

5902 FINISHING THE ROAD AND ROAD RESERVE 

Retain the existing paragraphs as new subclause- 

 

“(a) New Construction” 

Replace the sixth paragraph with: 

“All materials resulting from the finishing operations shall be disposed of at approved spoil 

sites.” 
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Section VIII.  Drawings 

 

CONSTRUCTION OF TITANDINI ROAD AND A PORTAL CULVERT ON D2 ROAD 

 IN MANKAYANE - DRAWINGS LIST 

DRAWING NO. SHEET NO. DESCRIPTION 

ROADWORKS DRAWINGS 

MTB-ET-XL01 1 OF 1 LOCALITY PLAN 

MTB-ET-X01 1 OF 1 PLAN AND LONGSECTION 

MTB-ET-X01 1 OF 1 STORMWATER LAYOUT 

PORTAL CULVERT DRAWINGS 

  MTB-D2PC-RC-01 1 OF 1 PORTAL CULVERT AT D2 – GENERAL ARRANGEMENT 

  MTB-D2PC-RC-02 1 OF 1 PORTAL CULVERT AT D2 – CONCRETE DETAILS 

STANDARD DETAILS DRAWINGS 

MTB-ET-STD-01 1 OF 1 TYPICAL CROSS SECTIONS  

MTB-ET-STD-02 1 OF 1 STORMWATER DETAILS 

MTB-ET-STD-03 1 OF 1 CULVERTS INLETS AND OUTLETS DETAILS 

MTB-ET-STD-04 1 OF 1 KERBING DETAILS 

MTB-ET-STD-05 1 OF 1 PROPERTY ACCESS  DETAILS 

MTB-ET-STD-06 1 OF 1 GROUND MOUNTED SIGN  DETAILS 

MTB-ET-STD-07 1 OF 1 SPEED HUMPS 

MTB-ET-STD-08 1 OF 1 SUBSOIL DETAILS 

MTB-ET-STD-09 1 OF 1 ROAD MARKING TYPICAL DETAIL 
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PREAMBLES TO TENDER 

1. GENERAL 

The Conditions of Quotation, General Conditions of Contract, the Special Conditions of 

Contract, the Specifications (including the Project Specification) and the Drawings are to be 

read in conjunction with the Schedule of Quantities. 

The general requirements and descriptions of the Works and materials given in the 

Specifications are not repeated in the Schedule of Quantities and Bidders shall refer to the 

other parts of the Documents for this information. 

The cost of complying with all conditions, obligations and liabilities specified in the 

Conditions of Quotation, General Conditions of Contract, Special Conditions of Contract, 

Specifications and Schedule of Quantities, including all overhead charges of profit, and the 

cost of carrying out the work as shown on the Drawings, shall be deemed to be included in 

the rates and sums quoted in the Schedule of Quantities. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

The Schedule comprises items covering the Contractor's profit and costs of general liabilities 

and of the construction of temporary and permanent Works. 

Descriptions in the Schedule of Quantities are abbreviated, and the schedule has been 

drawn up generally in accordance with the latest issue of Standard System of Measurement 

of Civil Engineering Quantities.  Should any requirement of the measurement and payment 

clause of the applicable Standardised Specification, or the Project Specification or the 

Particular Specification conflict with the terms of the Schedule or, when relevant, of 

Standard System of Measurement of Civil Engineering Quantities for S.A, the requirement of 

the Standardised, Project or Particular Specification, is applicable, shall prevail. 

The short descriptions of the items in the Schedule of Quantities are for identification 

purposes only. Each Standardised Specification, measurement, and payment clause of 

each Particular Specification, read together with the relevant clauses of the Project 

Specification, set out what ancillary or associated work and activities are included in the 

rates for the operations specified. 

For items referenced in terms of “DWGS” , the specifications on the drawings and those 

contained within the text of the Schedule item shall apply, additionally to any relevant 

COLTO specification (SAICE, 1998), but payment will be for a lump sum including aspects 
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such as concrete, shuttering etc) The tendered rates for such items shall cover the cost of 

the supply of all labour, equipment, materials, plant,  transport etc necessary to provide the 

required construction item, as well as all costs relating to profit, programming, supervision 

etc. 

For normal COLTO (SAICE, 1998) items containing additional specifications within square 

parenthesis, [  ], the tendered rates shall additionally cover the costs of the provision such 

requirements fully. 

 

3. QUANTITIES REFLECTED IN THE SCHEDULE 

The contract is awarded as a re-measurable Contract. The quantities of work and material 

set forth in the Schedule of Quantities are estimates only and shall not be considered as 

limited or extending the amount of work to be done and material to be supplied by the 

Contractor, nor shall these quantities be regarded as constituting authority to the Contractor 

to order material or to execute work.  

The Contractor shall obtain the Engineer's detailed instructions for all work before ordering 

any materials or executing work or making arrangements for it.  The Works as finally 

completed in accordance with the Contract shall be measured and paid for as specified in 

the Schedule of Quantities and in accordance with the General Conditions of Contract, the 

Special Conditions of Contract, the Specifications and the Drawings.  Unless otherwise 

stated, items are measured net in accordance with the Drawings, and no allowance has 

been made for waste. 

 

4. PRICING OF THE SCHEDULE 

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive 

prices to the Employer for the work described under the several items and as illustrated on 

the Drawings.  Such rates and prices shall cover all costs and expenses that may be 

required in and for the construction of the work described and illustrated, and shall cover the 

cost of all general risks, liabilities, and obligations set forth or implied in the documents on 

which the Quotation is based.   

In an instance that a Bidder may believe that a particular component of the Work has not 

been measured, he shall include the associated cost in a corresponding existing item and 

bring his fact to the attention of the Employer at the time of his tender submission. 
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The Bidder is at liberty to insert a rate of his own choosing for each item in the Schedule and 

his attention is drawn to the fact that the Contractor has the right, under various 

circumstances, to payment for additional Works carried out and that the Engineer is obliged 

to base his assessment of the rates to be paid for such additional work on the rates inserted 

in the Schedule by the Contractor. 

 

Each item shall be priced and extended to the "Amount" column by the Bidder, with the 

exception of the items for which only rates are required, or which already have Provisional 

Sums affixed thereto.  If the Contractor omits to price any items in the Schedule of 

Quantities, then these items will be considered to have a nil rate or price. 

All items for which terminology such as "inclusive" or "not applicable" have been added by 

the Bidder will be regarded as having a nil rate and shall be valid irrespective of any change 

in quantities during the execution of the Contract. 

The Bidder shall fill in rates for all items where the words "rate only" appear in the "Amount" 

column.  The intention is that although no work is foreseen under such an item, and no 

quantities are accordingly given in the "Quantity" column, the quoted rate shall apply in the 

event of work under this item being actually required. 

The Bidder shall price each item in the Schedule of Quantities in ink. 

All rates and amounts quoted in the Schedule of Quantities shall be in Emalangeni. 

The sub total of the Preliminary and General section shall not exceed 15% of the total for 

the whole contract. 

 

5. MONTHLY PAYMENTS 

Progress payments in the Interim Certificates, referred to in Clause 39 of the General 

Conditions of Contract, in respect of "sum" items in the Schedule of Quantities shall be by 

means of interim progress instalments, such instalments not exceeding in aggregate the 

total of each "sum" item.   

Such interim progress instalments shall be assessed by the Engineer based on the measure 

in which any work, liabilities, or charges actually carried out or incurred by the Contractor 

under each "sum" item from time to time, relates to the extent of the work to be done or 

liabilities or charges to be incurred by the Contractor under the description of each item. 
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6. UNITS OF MEASUREMENT 

The units of measurement described in the Schedule of Quantities are metric units.  

Abbreviations used in the Schedule of Quantities are as follows: 

 

mm  = millimetre 

m  = metre 

km  = kilometre 

km-pass = kilometre-pass 

m2  = square metre 

m2-pass = square metre-pass 

ha  = hectare 

m3  = cubic metre 

m3-km  = cubic metre-kilometre 

l  = litre 

kl  = kilolitre 

h  = hour 

r-day  = roller-day 

kg  = kilogram 

t  = ton (1,000 kg) 

No.  = number 

MN  = meganewton 

kN  = kiloNewton 

MN-m  = megaNewton-metre 

Prov sum = Provisional sum 

%  = percent 

kW  = kiloWatt 
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Section X.  Contract Forms 
 

 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed 

by the successful Bidder after contract award. 

 

Table of Forms 

Form of Bid Security (Bank Guarantee) ................................. Error! Bookmark not defined. 

Letter of Acceptance ....................................................................................................... 120 

Contract Agreement ........................................................................................................ 121 

Performance Security ..................................................................................................... 122 

Performance Bond .......................................................................................................... 122 

Advance Payment Security............................................................................................. 125 

Invitation for Bids (IFB) .......................................................................................................3 
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 Letter of Acceptance 
 

[letterhead paper of the Employer] 

 

 

[insert date] 

 

Identification No and Title of Contract: [insert identification number and title of the Contract] 

 

To:  [insert name and address of the Contractor] 

 

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the 

Contract and identification number, as given in the BDS] for the Contract Price of [insert amount 

in numbers and words] [Emalangeni], as corrected and modified in accordance with the 

Instructions to Bidders is hereby accepted by our Agency. 

 

[insert one of the following (a) or (b) options] 

 

(a) We accept that [insert name proposed by bidder] be appointed as the Adjudicator.  

 

(b) We do not accept that [insert name proposed by bidder] be appointed as Adjudicator, 

and by sending a copy of this Letter of Acceptance to [insert name of the Appointing 

Authority], we are hereby requesting [insert name], the Appointing Authority, to appoint 

the Adjudicator in accordance with ITB Clause 37.1. 

 

You are hereby instructed to (a) proceed with the execution of the said Works in accordance 

with the Contract Documents, (b) sign and return the attached Contract Documents, and (c) 

forward the performance security pursuant to ITB Sub-Clause 35.1, i.e., within 21 days after 

receipt of this Letter of Acceptance, and pursuant to GCC Sub-Clause 52.1  

 

 

Authorized Signature:    

Name and Title of Signatory:    

Name of Agency:    

Attachment:  Agreement 
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Contract Agreement 

This Agreement, made the [insert day] day of [insert month], [insert year] between [insert name 

and address of Employer] (hereinafter called “the Employer”) and [insert name and address of 

Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute [insert name and identification 

number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by 

the Contractor for the execution and completion of such Works and the remedying of any 

defects therein. 

 

Now this Agreement witnesseth as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 

they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy any defects therein in conformity in all respects 

with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects wherein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 

The Common Seal of [Witness entity]  

was hereunto affixed in the presence of:    

 

 

Signed, Sealed, and Delivered by the said   

in the presence of:    

 

Binding Signature of Employer [signature of an authorized representative of the Employer] 

 

Binding Signature of Contractor [signature of an authorized representative of the Contractor] 
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Performance Security 

 

[Bank’s Name, and Address of Issuing Branch or Office] 

 

Beneficiary:  .................... Mankayane Town Board, Box 388, Mankayane 

Date: .......................................................................................................................................  

Performance Guarantee No.:  ...............................................................................................  

 

We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the 

Contractor”) has entered into Contract No. MANKAYANE /WKS/003/2019-2020 dated . . . . . . . 

.with you, for the execution of Construction of Lilanda and Titandini Roads in Mankayane 

Urban Area. . .  (hereinafter called “the Contract”).  Furthermore, we understand that, according 

to the conditions of the Contract, a performance guarantee is required. 

At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . . . . . . . .  

[Emalangeni] 1. . . . . . (. . . . . ......[amount in words]. . . . .  ) such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, upon receipt by us of 

your first demand in writing accompanied by a written statement stating that the Contractor is in 

breach of its obligation(s) under the Contract, without your needing to prove or to show grounds 

for your demand or the sum specified therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  2, and any 

demand for payment under it must be received by us at this office on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

[Seal of Bank and Signature(s)] 

Performance Bond 
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By this Bond, [insert name and address of Contractor] as Principal (hereinafter called “the 

Contractor”) and [insert name, legal title, and address of surety, bonding company, or insurance 

company] as Surety (hereinafter called “the Surety”), are held and firmly bound unto [insert 

name and address of Employer] as Obligee (hereinafter called “the Employer”) in the amount of 

[insert amount of Bond] [insert amount of Bond in words],10 for the payment of which sum well 

and truly to be made in the types and proportions of currencies in which the Contract Price is 

payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these presents. 

 

Whereas the Contractor has entered into a Contract with the Employer dated11 the [insert 

number] day of [insert month], [insert year] for [insert name of Contract] in accordance with the 

documents, plans, specifications, and amendments thereto, which to the extent herein provided 

for, are by reference made part hereof and are hereinafter referred to as the Contract. 

 

Now, therefore, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation 

shall be null and void; otherwise it shall remain in full force and effect.  Whenever the Contractor 

shall be, and declared by the Employer to be, in default under the Contract, the Employer having 

performed the Employer’s obligations thereunder, the Surety may promptly remedy the default, 

or shall promptly: 

 

(1) Complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or bids from qualified bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 

determination by the Employer and the Surety of the lowest responsive Bidder, 

arrange for a Contract between such Bidder and Employer and make available as 

work progresses (even though there should be a default or a succession of defaults 

under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the balance of the Contract Price; 

but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof.  The term 

“Balance of the Contract Price,” as used in this paragraph, shall mean the total 

amount payable by the Employer to the Contractor under the Contract, less the 

amount properly paid by the Employer to the Contractor; or 

 

 
10  An amount is to be inserted by the Surety, representing the percentage of the Contract Price specified in the 

Contract Data, and denominated either in the currency(ies) of the Contract or in a freely convertible currency 

of type and amount acceptable to the Employer. 
11  Date of Letter of Acceptance or Agreement. 
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(3) pay the Employer the amount required by the Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of 

this Bond. 

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date of 

issuance of the Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the Employer named herein or the heirs, executors, administrators, successors, and 

assigns of the Employer. 

 

In testimony whereof, the Contractor has hereunto set its hand and affixed its seal, and the 

Surety has caused these presents to be sealed with its corporate seal duly attested by the 

signature of its legal representative, this [insert day] day of [insert month], [insert year]. 

 

 

 

Signed by [insert signature(s) of authorized representative(s) ] 

on behalf of [name of Contractor] in the capacity of  [insert title(s)] 

 

In the presence of [insert name and signature of witness] 

Date [insert date] 

 

 

Signed by [insert signature(s) of authorized representative(s) of Surety] 

on behalf of [name of Surety ] in the capacity of [insert title(s)] 

 

In the presence of [insert name and signature of witness] 

 

Date [insert date] 
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Advance Payment Security 

[Bank’s Name, and Address of Issuing Branch or Office] 

 

Beneficiary:  ............................................ Mankayane Town Board, PO Box 388, Mankayane 

Date: ......................................................................................................................................  

Advance Payment Guarantee No.:  .....................................................................................  

 

We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the 

Contractor”) has  entered into Contract No. . . . . . [reference number of the Contract]. . . . .   

dated . . . . . . . .with you, for the execution of . . . . . . [name of contract and brief description 

of Works]. . . . .  (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 

payment in the sum  . . . . . [name of the currency and amount in figures] 1. . . . . . (. . . . . 

[amount in words]. . . . .  ) is to be made against an advance payment guarantee. 

At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . . . . [name of the 

currency and amount in figures]*. . . . . . (. . . . . [amount in words]. . . . .  ) upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the Contractor is 

in breach of its obligation under the Contract because the Contractor used the advance payment 

for purposes other than the costs of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number . . 

. . . [Contractor’s account number]. . . . .   at . . . . . [name and address of the Bank]. . . . .  . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent of 

the Contract Price has been certified for payment, or on the . . . day of . . . . . . . , . . . . . 2, 

whichever is earlier.  Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

. . . . . . . . . . . . . . [Seal of Bank and Signature(s)] . . . . . . . . . . . . .  
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Declaration of Eligibility 

[Name of Bidder]  

[Address of Bidder]  

[Date]  

 

To: The Town Clerk 

Mankayane Town Board 

PO Box 388 

Mankayane  

 

Dear Sir/Madam,  

 

TENDER REFERENCE: MANKAYANE/WKS/001/2023-2024 

CONSTRUCTION OF THE EXTENSION OF TITANDINI ROAD PHASE II AND A LOW-LEVEL 

CROSSING ON D2 ROAD, IN MANKAYANE TOWN 

 

We hereby declare that: - 

(a) We, including any joint venture partners are a legal entity and have the legal capacity to 

enter into the contract; 

(b) We are not insolvent, in receivership, bankrupt or being wound up, our affairs are not 

being administered by a court or a judicial officer, our business activities have not been 

suspended and we are not the subject of legal proceedings for any of the foregoing; 

(c) We have fulfilled our obligations to pay taxes and social security contributions; 

(d) We have not, and our directors or officers have not, been convicted of any criminal 

offence related to our/their professional conduct or the making of false statements or 

misrepresentations as to their qualifications to enter into a contract within a period of five 

years preceding the commencement of the procurement proceedings; 

(e) We, do not have a conflict of interest in relation to the procurement requirement;  

(f) We are not subject to suspension in accordance with section 55, and none of its 

directors or officers have been involved in a tenderer or supplier currently subject to 

suspension.  

 

 

Signed   .......................................................................  

 Authorized Representative 

 

Date   .......................................................................  



1 Tenderer to enter rates in Bill of Quantities and VERIFY HIS OWN TENDER SUM.

2 Tenderer to submit a hard copy of the Bill of Quantities and initial each page, and sign the 

summary page, which must be submitted as part of the tender document.

CLIENT: MANKAYANE TOWN BOARD

CONTRACT DESCRIPTION: CONSTRUCTION OF THE EXTENSION OF TITANDINI ROAD 

AND A LOW LEVEL CROSSING ON THE D2 ROAD, LOCATED IN MANKAYANE TOWN
CONTRACT No.: MANKAYANE/WKS/001/2023-2024



 AMOUNT 

 E              C 

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS

13.01 The contractor's general obligations:

(a) Fixed obligations Lump Sum 1.00     -                  

(b) Value related obligations Lump Sum 1.00     -                  

(c) Time-related obligations Month 3.00     -                  

AMOUNT CARRIED TO SUMMARY -                  

SECTION 1300

ITEM DESCRIPTION UNIT QTY  RATE 



 AMOUNT 

 E              C 

1400 HOUSING, OFFICES AND 

LABORATORIES FOR THE 

ENGINEER'S SITE PERSONNEL

14.01 Office and Laboratory Accommodation

(a) Offices (interior floor space only) m
2 10.00   -                   

(b) Ablution units - Flushable Chemical Toilets m
2 2.00     -                   

14.02 Office and Laboratory Furniture

(a) Chairs No. 2.00     -                   

(d) Desks, complete with drawers and locks No. 1.00     -                   

 

14.03 Office and Laboratory fittings, 

installations and equipment

(a)  Items measured by number

(i)    20/250 volt power points No. 2.00     

(ii)  Double 80 watt fluorescent light fittings complete with 

ballast and tubes

No. 2.00     

(iii)    Fire extinguishers, 2.5 kg, BCFtype, complete, 

mounted on wall with brackets

No. 1.00     

(b) Prime-cost items and items paid for in a lump sum:

  

(i)  The provision of cellphone, telephone and fax 

services, including the cost of calls and faxes in 

connection with of contract administration, and  

telephone rental.

Prov. Sum 100,000.00    -                   

(ii) Handling costs and profit in respect of sub-item 14.03 

(b) (i)

% -                   

       

14.04 Car Ports

a) Car Ports, as specified at offices and Laboratory 

Buildings 

No. 1.00     -                   

14.08 Services

 

(a) Services at offices and laboratories

(i)  Fixed costs L.S 1.00     -                   

(ii) Running costs Month 1.00     

14.09 Combined office and laboratory accommodation 

 

Office and laboratory accommodation, including fittings, 

furniture and equipment, carports and housing for 

labourers in accordance with the details given in the 

project specifications and on the drawings. 

L.S 1.00     250,000.00    250,000.00    

14.13 Royalties

Payment of Royalties for Materials obtained from borrow 

pits

PS 1.00     50,000.00      50,000.00      

AMOUNT CARRIED TO SUMMARY

SECTION 1400

ITEM DESCRIPTION UNIT QTY  RATE 



ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

1500 ACCOMMODATION OF TRAFFIC

15.01 Accommodating traffic and the km 1.00      -                   

provision and maintaining 

of diversions

AMOUNT CARRIED TO SUMMARY -                  

SECTION 1500



SECTION 1700

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

1700 CLEARING AND GRUBBING

17.01 Clearing and grubbing Ha 0.37     -                  

17.02 Removal and grubbing of large trees and tree stumps:

(a) Girth exceeding 1.0m up to and   including 2m No Rate Only

   

(a) Girth exceeding 2.0m No Rate Only

17.07 Opening and Finishing of Borrow Pits Sum 1.00     

AMOUNT CARRIED TO SUMMARY -                  



SECTION 2100

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

2100 DRAINS

21.01 Excavation for open drains:

(a) Excavating soft material situated within the following 

depth ranges below the surface level:

(i) 0m up to 1.5m m
3 151.00   -                       

(b) Extra over Subitem 22.01(a) for excavation in hard 

material, irrespective of depth
m

3 53.00     -                       

21.03 Excavation for subsoil drainage systems:

(a) Excavating soft material situated within  the following 

depth ranges below the surface level: 

(i) 0m up to 1.5m m
3 161.00   -                       

(ii) Exceeding 1.5m and up to 3.0m m
3 Rate Only

(b) Extra over subitem 21.01 (a) for excavation   in hard 

material, irrespective of depth
m

3 Rate Only

21.04 Impermeable backfilling to subsoil m
3 Rate Only

drainage systems

21.06 Natural permeable material in subsoil 

drainage systems (crushed stone):

(b) Crushed stone obtained from commercial  sources 

(19mm)
m

3 75.00     -                       

21.07 Natural permeable material in subsoil 

drainage systems (sand):

(b) River sand obtained from commercial  sources m
3 70.00     -                       

21.08 Pipes in subsoil drainage systems:

(b) Unplasticised PVC pipes and fittings,   normal duty, 

complete with couplings:

(i) 110mm internal dia. perforated or slotted m 365.00   -                       

21.10 Sythentic-fibre filter fabric (Grade 2) m
2 750.00   -                       

21.15 Overhaul for materails hauled in excess of 1.0km 

free-haul (normal overhaul)
m

3
-km 500.00   -                       

AMOUNT CARRIED TO SUMMARY -                       



SECTION 2200

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

2200 PREFABRICATED CULVERTS

22.01 Excavation:

(a) Excavating soft material situated within the   following 

depth ranges below the surface  level:

(i) 0m up to 1.5m m
3        90.00                             -      

(ii) Exceeding 1.5m and up to 3.0m m
3              -       Rate Only  

(iii) Exceeding 3.0m and up to 4.5m m
3              -       Rate Only  

(b) Extra over subitem 22.01(a) for excavation in hard 

material, irrespective of depth
m

3              -       Rate Only  

22.02 Backfilling:

(a) Using the excavated material m
3        20.00                             -      

(b) Using imported selected material m
3        70.00                             -      

22.03 Concrete pipe culverts:

(b) On class B bedding: 100D concrete pipe with ogee 

joints and rubber collar.

(ii) 600mm dia class 100D m        60.00                             -      

22.05 Portal and Rectangular Culverts:

(a) 2100mm x 2100mm Class 75S,  prefabricated floor 

slab

m        50.00                             -      

22.07 Cast in situ concrete and formwork

(b) In floor slabs for portal culvert, including formwork, 

joints and class U2 surface finish

 

 

     (i) Class 30/19 Concrete m
3        50.00                             -      

 

(c) In inlet and outlet structures skewed ends, catchpits, 

manholes, thrust and anchor blocks, excluding formwork 

but including class U2 surface finish

 

 

     (i) Class 25/19 Concrete m
3        20.00                             -      

(d) Formwork of concrete under subitem 22.07 (c) 

above:

    (i) Class F1 surface finish m
2        60.00                             -      

(f) In roof slabs for portal culvert, including formwork, 

joints and class U2 surface finish

 

      (i) Class 30/19 Concrete m
3        30.00                             -      

(g) Concrete screed class 15/19, 75mm thick m
3        10.00                             -      

22.08 Concrete backfill for culverts 

Class 30MPa m
3        10.00                             -      

                         -      AMOUNT CARRIED FORWARD



SECTION 2200

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

                         -      

22.10 Steel Reinforcement

(d) Welded Mesh Ref. 617 kg   2,880.00                             -      

22.12 Removing existing concrete:

(a) Plain concrete m
3        16.00                             -      

(b) Reinforced concrete m
3        20.00                             -      

22.18 Brickwork &  Concrete Filled Block 

(b) 230 mm thick m
2  Rate Only  

22.19 Plaster m
2              -       Rate Only  

22.23 Service Ducts

(a) (i)   Ordinary pipes - 110mm diameter UPVC non 

pressure pipe

m        30.00                             -      

(ii)   Ordinary pipes - 160mm diameter UPVC non 

pressure pipe

m        30.00                             -      

(iii)   Ordinary pipes - 300mm diameter UPVC non 

pressure pipe

m        15.00                             -      

(iv)   Ordinary pipes - 450mm diameter UPVC non 

pressure pipe

m        15.00                             -      

                         -      AMOUNT CARRIED TO SUMMARY

AMOUNT BROUGHT FORWARD



SECTION 2300

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

2300 CONCRETE KERBING, CONCRETE

CHANNELING, OPEN CONCRETE

CHUTES AND CONCRETE LININGS

FOR OPEN DRAINS

23.01 Concrete kerbing 

a) Barrier kerb (Type 7 - Dwg MTB-ET-STD-004) m 350.00       -                  

b) Mountable kerb m 150.00          -                  

23.02

Concrete kerbing - kerbing channeling combination 

as shown on Dwg MTB-ET-STD-004, straight or on 

radius > 10m including bedding & haunching:

a) Barrier kerb (Type 1) m Rate Only

b) Mountable kerb (Type. 1) m Rate Only

23.07 Trimming of excavations for concrete-lined open drains

a) In soft material m
2

329.00       -                  

b) In hard material m
2

141.00       -                  

23.08 Concrete lining for open drains (Class 20/19 concrete) 

as shown on drawings

a) Cast in-situ concrete lining m
3 62.00         -                  

b) Class U2 surface finish to cast in-situ m
2

620.00       -                  

concrete

23.12 Steel Reinforcement

(c)  Welded Mesh Ref. 193 kg 1,320.00    -                  

AMOUNT CARRIED TO SUMMARY -                 



SECTION 3300

          ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

3300 MASS EARTHWORKS

33.01 Cut and borrow to fill, including free-haul 

up to 0.5km:

(a) Material in compacted layer thicknesses of 150mm 

and less:

   (ii)  Compacted to 93% of modified AASHTO   m
3 220.00     -                  

        density

   (iii) Eight-roller passes compaction m
3 Rate Only

(c) Rock fill (as specified in subclause 3209 (c) m
3 90.00       -                  

(e)  Pioneer layer (as specified in subclause 3307 (h)  

m
3

-            Rate Only

33.03 Extra over item 33.01 for excavating and 

breaking down material in:

(a) Intermediate excavation m
3 20.00       -                  

33.04 Cut to spoil, including free-haul up to 0.5km

Material obtained from:

(a) Soft excavation m
3 940.00     -                  

(b) Intermediate excavation m
3 -            Rate Only

33.12 In situ treatment of roadbed

(a) In situ treatment by ripping m
3 460.00     -                  

(c) Hard excavation m
3 -            Rate Only

33.13 Finishing-off cut and fill slopes, medians and 

interchange areas

(a) Cut Slopes m
2 210.00     -                  

(b) Fill Slopes m
2 850.00        -                  

33 / Overhaul on spoiling of excess material from m
3 -            Rate Only

16.01 road prism (pay item 33.04) in excess of 0.5 km

freehaul for haul up to or through 1.0 km

(restricted overhaul)

33 / Overhaul on material hauled  in excess of 

16.02 1.0 km (ordinary overhaul) m
3
-km 1,000.00     -                  

AMOUNT CARRIED TO SUMMARY -                 



SECTION 3400

          ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

34.01 Pavement layers constructed from gravel 

taken from cut or borrow, including 

free-haul up to 1.0km:

(a) Gravel selected layer compacted to:

  (ii) 95% of modified AASHTO density                     

(150mm thick) 
m

3     410.00                       -      

  

  (iii) 95% of modified AASHTO density                     

(200mm thick) 

    

34.02 Extra over item 34.01 for excavation of 

material in:

(a) Intermediate excavation -          Rate Only

34/16.02 Overhaul on material hauled in excess 

of 1.0km (ordinary overhaul) m
3 Rate Only

34/31.01 Excess over-burden m
3
-km 182.50   -                  

34/31.03 Finishing-off borrow areas

(b) Intermediate material ha 0.50       -                  

(c ) Soft material ha 0.50       -                  

34/32.04 Removal of oversize pavement material m
3 -          Rate Only

34/35.01 Chemical stabilization (150m thick)

extra over unstabilized compacted layers:

(a) Subbase m
3 400.00   -                  

34/35.02 Chemical stabilizing agent:

(a) Ordinary portland cement t       30.00    -                  

 

34/35.04 Provision and application of water for curing Kl       30.00                       -      

34/35.05 Curing by covering with the subsequent layer m
2            -       Rate Only 

   

AMOUNT CARRIED TO SUMMARY -                 



SECTION 3600

          ITEM DESCRIPTION UNIT QTY RATE AMOUNT

E              C

3600 CRUSHED-STONE BASE

36.01 Crushed-stone Base

(a) Constructed from 125mm type G1 material obtained  

from  commercial sources and compacted to 88% of  

apparent density (Including Haulage)

m
3 320.00                    -      

  

AMOUNT CARRIED TO SUMMARY -                 



SECTION 4100

          ITEM DESCRIPTION UNIT QTY  RATE AMOUNT

E

4100 PRIME

41.01 Prime coat:

(a) RTH 
3
/12P or  RTL 3/12P ℓ -             Rate only

(b) Quick drying RTH 
1
/4 tar prime ℓ -             Rate only

 

(c ) MC-30 cut-back bitumen ℓ 2,080.00    -                  

41.02 Aggregate for blinding m
2

-             Rate only

41.03 Extra over item 41.01 for applying the prime ℓ 200.00       -                    

coat in areas accessible only to hand held

equipment

-                    

AMOUNT CARRIED TO SUMMARY



SECTION 4200

ITEM UNIT QTY  RATE AMOUNT

E

 

4200 ASPHALT BASE AND SURFACING

 

42.02 Asphalt surfacing 30mm thick using 60/70 

penetration-grade bitumen:

(a) Continuously graded, medium grade m
2   2,380.00    -                

42.02/01 Asphalt surfacing 30mm thick using 80/100 

penetration-grade bitumen:

(a) Continuously graded, medium grade m
2              -       Rate only 

42.04 Tack coat of 30% stable-grade emulsion ℓ              -      Rate only

42.05 Binder variations:

 

(a) Penetration-grade (Road grade bitumen)        

    (i) 60/70 penetration grade (B12 road grade) t  Rate only 

 

    (ii) 80/100 penetration grade (B8 road grade) t  Rate only 

  

 

    

     

 

 

     

AMOUNT CARRIED TO SUMMARY -                  



SECTION 5100

          ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

5100 PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION

51.01 Stone pitching:

(c) Grouted stone pitching on a concrete bed    (total 

thickness 300mm)
m

2   400.00                       -      

(d) 75mm diameter Weepholes at 4m center to center No.     20.00                       -      

51.05 Concrete Edge Beams (Class 25Mpa) m
3     10.00                       -      

     

    

 

AMOUNT CARRIED TO SUMMARY -                 



SECTION 5200

          ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

5200 GABIONS

52.02 Surfacing preparation for bedding the gabions  m2     260.00                       -      

52.03 Gabions:                    -      

  

(a) Galvanized gabion boxes (dimensions of box, 

nominal diameter of mesh wire and mesh size indicated)
 m3       90.00                       -      

       

(c) Galvanized gabion mattresses (dimensions of 

mattress, mesh size, nominal diameter of mesh wire and 

diaphragm spacing indicated)

 m3       70.00                       -      

   

52.04 Filter fabric 

(i) "Kaymat U34" or similar  m2 260.00   -                  

(ii) "Kaytech Rockgrid PC 100/100" or similar  m2 136.00   -                  

AMOUNT CARRIED TO SUMMARY -                 



SECTION 5600

ITEM DESCRIPTION UNIT QTY  RATE AMOUNT

E

5600 ROAD SIGNS

 

56.01 Road signs boards with painted or coloured 

background. Symbols, lettering and border in Class 

1 retro-reflective material, where the sign board is 

constructed from:

 

   

(c ) Prepainted galvanised steel plate  (chromadek or 

approved equivalent):

       

      (i) Area not exceeding 2m
2

m
2

      1.50                            -      

56.05 Excavation and backfilling for road sign support m
3

      0.75                            -      

56.06 Extra over item 56.04 for cement-treated soil backfill m
3

      0.50                            -      

 

 

  

 

   

   

 

AMOUNT CARRIED TO SUMMARY -                      



SECTION 5700

          ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

5700 ROAD MARKINGS

57.02 Retro-reflective road-marking paint:

 

(a) White lines broken or unbroken, km 0.37     -                        

     100mm thick

(b) Yellow lines broken or unbroken, km 0.73     -                        

     100mm thick

(d) White lettering broken or unbroken m
2

1.50     -                        

(f) Transverse lines, painted islands and m
2

-        Rate Only

     arrestor bed markings (any colour)

  

57.06 Setting out and pre-marking the lines km 1.10     -                        

(excluding traffic-island markigns, 

lettering and symbols)

  

57.07 Re-establishing the painting unit at the end L.S 1.00     -                        

of the maintenance period

    

  

 

   

 

AMOUNT CARRIED TO SUMMARY -                        



SECTION 5800

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

E              C

5800 LANDSCAPING AND GRASSING

    

 

58.01 Trimming

 (a) Machine trimming m
2

640 -                  

(b) Hand trimming m
2

340 -                  

 

  

58.04 Grassing   

(b) Sodding by using the following types of sods:   

 

(ii) Veld sods m
2

140 Rate Only

  

(c) Hydroseeding Ha 0.200 -                  

58.06 Watering the already planted grass, trees, shrubs 

during periods of drought experienced during the 

growing season

Kl 150 -                  

 

 

   

 

 

   

 

  

   

    

 

  

 

   

   

 

   

AMOUNT CARRIED TO SUMMARY 0.00



SECTION 5900

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

5900 FINISHING THE ROAD AND ROAD RESERVE AND 

TREATING OLD ROADS

59.01 Finishing the road and road reserve:  

(b) Single carriageway road km 0.73     -                  

 

 

  

   

 

   

 

 

 

   

 

   

 

  

 

  

  

    

   

 

   

AMOUNT CARRIED TO SUMMARY -                 



SECTION 6600

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

6605 PARAPETS, RAILINGS AND SIDEWALKS

66.16

Steel railings in accordance with DWG MTB-D2PC-RC-

01, including full compensation for all steelwork and 

corrosion protection, icluding fastenings, anchor bolts, 

mortar bedding, etc. m 13.00   -                  

 

 

  

    

 

   

 

 

 

   

 

   

 

  

 

  

  

    

   

 

   

AMOUNT CARRIED TO SUMMARY -                 



SECTION 7300

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT 

 E              C 

7300 CONCRETE BLOCK PAVING FOR ROADS

73.01 Concrete Block Paving - Pedestrian Walkways  

(a) Concrete pavement - 350 m x 1.5 m wide pedestrian 

walkways (100mm thick with ref. 193 mesh) complete
m

3     50.00                              -      

(b) Construction of  1.5 m wide  - concrete block paving 

for pedestrian walkways as per Dwg No. MTB-BCR-STD-

01 and Dwg No. MTB-D2PC-RC-01
m

2  Rate Only 

73.03 Provision of approved herbicide and ant poison 

    

(a) Provision of materials PC       1.00                              -      

 

(b) Contractor's charges and profit added to the prime 

cost sum 
%       0.10                              -      

  

   

 

   

 

  

  

 

 

    

AMOUNT CARRIED TO SUMMARY -                        



SECTION 8100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

E              C

8100 TESTING MATERIALS AND WORKMANSHIP

81.02 Other special tests requested by the engineer Prov. Sum              1.00    200,000.00 200,000.00

 

  

AMOUNT CARRIED TO SUMMARY 200,000.00



DAYWORKS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

E

DAYWORKS AND PLANT HIRE

 

 Dayworks:

(a) Normal

D101 (i) Supervisor hr Rate Only

D102 (ii) Artisan hr Rate Only

D103 (iii) Operator hr Rate Only

D104 (iv) Labourer hr Rate Only

(b) Overtime including Sundays

D105 (i) Supervisor hr Rate Only

D106 (ii) Artisan hr Rate Only

D107 (iii) Operator hr Rate Only

D108 (iv) Labourer hr Rate Only

 Plant hire (including operator, fuel and 

ground engaging tools):

(a) Crawler tractors with blade and ripper

D201 (i) Smaller than 200kW hr Rate Only

D202 (b) Self propelled motor grade type 120-148kW hr Rate Only

D203 (c) Front end loader of 1.5m3 capacity 

          (smaller than 100kW) hr Rate Only

D204 (d) Tractor loader, backactor of 0.5m3 capacity hr Rate Only

(e) Tipper trucks or dumpers of:

D205 (i) 5m3 capacity hr Rate Only

D206 (ii) 10m3 capacity hr Rate Only

D207 (f) Flat roller (steel tyred) of 7 ton capacity hr Rate Only

D208 (g) Pneumatic tyred roller of 12 ton capacity hr Rate Only

D209 (i) Water Browser (2500 litre capacity) hr Rate Only

AMOUNT CARRIED TO SUMMARY



1300 CONTRACTOR'S ESTABLISHMENT ON -                        

SITE AND GENERAL OBLIGATIONS

1400 HOUSING, OFFICES AND LABORATORY -                        

1500 ACCOMMODATION OF TRAFFIC -                        

1700 CLEARING AND GRUBBING -                        

2100 DRAINS -                        

2200 PREFABRICATED CULVERTS -                        

2300 CONCRETE KERBING, CONCRETE  CHANNELING, -                        

 OPEN CONCRETE CHUTES AND  CONCRETE

 LININGS FOR OPEN DRAINS

3300 MASS EARTHWORKS -                        

3400 PAVEMENT LAYERS OF GRAVEL -                        

3600 CRUSHED-STONE BASE -                        

4100 PRIME COATS -                        

4200 ASPHALT BASE AND SURFACING -                        

5100 STONE PITCHING, STONEWORK AND PROTECTION -                        

AGAINST EROSION

5200 GABIONS -                        

5600 ROAD SIGNS -                        

5700 ROAD MARKINGS -                        

5800 LANDSCAPING AND GRASSING -                        

5900 FINISHING THE ROAD AND THE ROAD RESERVE AND -                        

TREATING OLD ROADS

6600 PARAPETS, RAILINGS AND SIDEWALKS -                        

7300 CONCRETE BLOCK PAVING - PEDESTRIAN WALKWAYS -                        

8100 TESTING MATERIALS AND WORKMANSHIP 200,000.00           

(A) SUB-TOTAL ………………………. -                        

TENDER SUMMARY

SECTION DESCRIPTION AMOUNT



(A) SUB-TOTAL BROUGHT FORWARD

PROVISIONAL SUMS

(I) ALLOWANCE FOR DAYWORKS 150,000.00          

(II) ALLOWANCE FOR RELOCATION OF SERVICES 200,000.00          

(B) SUB-TOTAL ………………………. 350,000.00          

(C) TOTAL === [(A) + (B)] -                        

(D) CONTINGENCY…....[10% of (C)] -                        

(E) TOTAL === [(C) + (D)]\ -                        

(F) CIC LEVY ……[0.75% OF (E)] -                        

(G) TOTAL === [(E) + (F)] -                        

(H) ADD VALUE ADDED TAX  @ 15% ---- -                        

TOTAL  === [(G) + (H)] -                        

TENDER SUMMARY CONTINUED

SECTION DESCRIPTION AMOUNT


